

## Overview

### **INVITATION FOR PREQUALIFICATION AND BIDDING FOR 2012 TO 2016 FGN-SUBEB INTERVENTION PROJECTS NASARAWA STATE GOVERNMENT STATE UNIVERSAL BASIC EDUCATION BOARD SHENDAM ROAD, P.M.B. 050 LAFIA, NASARAWA STATE**

The Nasarawa State Universal Basic Education Board, (SUBEB) Lafia hereby invites interested and experienced contractors / suppliers to express their interest for prequalification for the following projects:

#### **(1.0) 2012 – 2016 FGN-UBEC/SUBEB INTERVENTION PROJECTS**

<b>S/N</b>	<b>LOTS</b>	<b>DESCRIPTION</b>
(i)	Lot 89A	Construction of Perimeter Fence to complement the existing one at Skills Acquisition Centre, Lafia
(ii)	Lot 90A	Construction of a block of 200 capacity Female Dormitory and Beddings, including Perimeter Fence @ Skills Acquisition Centre, Lafia
(iii)	Lot 91A	Connection of the School Electricity to National Grid (33 KVA Source) @ Skills Acquisition Centre, Lafia

---

(iv)	Lot 92A	Supply of 200 KvaSp Mikano Generator, powered by Yore Engine including Installation @ Skills Acquisition Centre, Lafia
(v)	Lot 93A	Supply of furniture (Metal and Wood) Dual Desks (50mm x 50mm Black metal iron pipe) with seasoned MDF plywood wood (19mm) {160 Units, 8 sets}@ Skills Acquisition Centre, Lafia
(vi)	Lot 94A	Supply of 20 No. Magnetic White Boards (Dry Eraser 1.2 x 3.6m) and Markers to Workshops and Classrooms @ Skills Acquisition Centre, Lafia
(vii)	Lot 95A	General supply and Additional Electricals including Bus Bar (6 Units), to complement the existing facilities, @ Skills Acquisition Centre, Lafia
(viii)	Lot 96A	Supply of Projectors (3000 Lumax) with Pointers (2 Units) @ Skills Acquisition Centre, Lafia
(ix)	Lot 97A	Supply and Installation of Equipment/Furnishing of Laboratory @ GJSS, Relevant Technology, Lafia
(x)	Lot 96B	Supply and Installation of Equipment/Furnishing of Laboratory @ Comprehensive Special School, Lafia
(xi)	Lot 97B	Supply and Installation of Equipment/Furnishing of Laboratory @ Special School for the Deaf, Keana

---

---

(xii)	Lot 98B	Supply and Installation of Equipment/Furnishing of Laboratory @ GJSS, Relevant Technology, Doma
(xiii)	Lot 99B	Supply and Installation of Equipment/Furnishing of Laboratory @ GJSS, Relevant Technology, Wamba
(xiv)	Lot 102E	Supply and Installation of Equipment/Machinery for 7 trades namely: Refrigeration and Air Condition; Fitting Machines; Welding and Fabrications; Electrical/Electronics; Carpentry & Joinery and Information Communication Technology (ICT) @ Skills Acquisition Centre, Lafia

---

## **(2.0) PREQUALIFICATION REQUIREMENTS**

All prospective interested companies shall be required to submit the following prequalification documents:

- (a) Contractors' Resume/Profile
- (b) Registration with the Corporate Affairs Commission (CAC)
- (c) Up-to-date Tax Clearance
- (d) Update Registration as a contractor with the Nasarawa SUBEB
- (e) Financial Capability
- (f) Verifiable evidence of similar jobs handled in the last 3 years
- (g) Interim Registration Report from BPP

(h) PenCom Certificate

(i) Industrial Training Fund (ITF)

**(3.0) SUBMISSION OF PREQUALIFICATION DOCUMENTS**

All prequalification documents should be enclosed in a sealed envelope Marked “YEAR 2012 To 2016 FGN- UBEC/SUBEB INTERVENTION PROJECT” and addressed to:

**The Procurement officer,**

**Due Process Committee Secretary,**

**State Universal Basic Education Board, Lafia**

**Shendam Road, Lafia**

**P.M.B. 050 Lafia, Nasarawa State**

All applications to be submitted, not later than 2 weeks from the date of this publication **(i.e 28 April 2021)**

**NOTE:**

(a) Please note that only successful prequalified contractors would be considered to Bid for the relevant proposed projects.

(b) The Board is not bound to pre-qualify any Bidder and reserves the right to annul the procurement process at any time without incurring any liability in accordance with the relevant sections of the Public Procurement Act (2007) as amended

**SIGNED:**

**MUSA TANKO MOHAMMAD**

**SECRETARY**

**DUE PROCESS COMMITTEE**