

Overview

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD, JOS

INVITATION TO TENDER FOR PROJECTS, JANUARY, 2021 PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD, JOS

COUNTRY: NIGERIA

PROJECT: UBE, BALANCE OF 2017, 1ST – 4TH QTR, 2018 NORMAL INTERVENTION

DESCRIPTION OF PROJECTS: CONSTRUCTION AND RENOVATION OF CLASSROOMS, MOTORIZED BOREHOLES AND VIP TOILETS

COLLECTION OF TENDER DOCUMENTS DATE: 20 JANUARY, 2021

TENDER OPENING DATE: 3 MARCH, 2021

IFB NO. IFB/SUBEB/UBEC/NCB/001/BALANCE OF 2017/2018

(1) The Government of the Federal Republic of Nigeria through the intervention of Universal Basic Education Commission (UBEC) and Plateau State Government have made available funds for the course of Universal Basic Education in the State, and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and construction of Classrooms/offices, Motorized Boreholes and VIP toilets in some Primary/ Junior Secondary Schools across Plateau State.

(2) The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the Construction/renovation works in the following Schools.

LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION WORKS. BALANCE 2017, 1ST – 4TH QUARTERS 2018.

S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
1	001	LEA Primary School Bungba, Mangu	Mangu	Construction Of Six Classrooms One Storey Building With Six (6) Conveniences And Four (4) Offices	
2	002	T/Baptist Primary School Shendam, Shendam	Shendam	Construction Of Six Classrooms One Storey Building With Six (6) Conveniences And Four (4) Offices	
3	003	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Re Construction Of VIP Toilets	
4	004	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of Six Classrooms.	A

5	005	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of Three Classrooms/Office	B
6	006	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of Five Classrooms	C
7	007	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of Library/Hall	J
8	008	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of Five Classrooms/Office/ Store	K
9	009	Obasanjo Yodel School Hwolshe, (Compound A).	Jos South	Renovation Of Two Classrooms.	L
10	010	Obasanjo Model School Hwolshe, (Compound A).	Jos South	Renovation Of One Classrooms Store And Toilet	D

11	011	Obasanjo Model School Hwolshe,	Jos South	Renovation Of Fencing (Compound A)
12	012	T/Baptist Primary School Shendam, Shendam	Shendam	Completion Of Fence And Gate House
13	013	LEA Fadan Fobur	Jos East	Renovation Of Two A Classrooms/Off/Store

FIRST QUARTER

S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
1	014	LEA Nyarwai	Barkinladi	Construction Of Three Classroom/Off/Store	
2	015	LEA Rafut	Barkinladi	Construction Of Two Classroom/Off/Store	
3	016	GJSS Kara Bisichi	Barkinladi	Construction Of Two Classrooms,-Off/Store	

4	017	Police Children School	Barkinladi	Construction Of 3 Crms./Office/Store In Eccde
5	018	Police Children School	Barkin Ladi	Construction Of 283m Perimeter Fence And Gate House In Eccde
6	019	LEA Kuchip	Bassa	Construction Of Two Classrooms/Off/Store
7	020	LEA Tashan Masunah	Bassa	Construction Of Three Classrooms/Off/Store
8	021	LEA Zodu	Bassa	Construction Of Two Classrooms/Off/Store
9	022	LEA Kpasho	Bassa	Construction Of Two Classrooms/Off/Store
10	023	GJSS Lemoro	Bassa	Construction Of Two Classrooms/Off/Store
11	024	LEA Mandung	Bokkos	Construction Of Three Classrooms/Off/Store
12	025	LEA Mastra Kuku	Bokkos	Construction Of Three Classrooms/Off/Store

13	026	LEA Njukudel	Bokkos	Construction Of Three Classrooms/Off/Store
14	027	GJSS Sha	Bokkos	Construction Of Two Classrooms/Off/Store
15	028	LEA Tisau Karfa	Bokkos	Construction Of Two Classrooms/Off/Store
16	029	GJSS Kopmur	Bokkos	Construction Of Two Classrooms/Off/Store
17	030	GJSS Masharkut	Bokkos	Construction Of Two Classrooms/Off/Store
18	031	LEA Fadan Fobur	Jos East	Construction Of Two Classrooms/Off/Store
19	032	LEA Sabon Gari	Jos East	Construction Of Two Classrooms/Off/Store
20	033	LEA Ridem	Jos East	Construction Of Three Classrooms/Off/Store
21	034	Nigerian Correctional Centre Jos	Jos North	Construction Of Three Classrooms/Off/Store

22	035	St. Matthew Pri. Sch. Jenta Mangoro	Jos North	Construction Of Three Classrooms/Off/Store	
23	036	LEA Kpang	Barkin Ladi	Renovation Of Three Classrooms/Two Offices (Mud)	B
24	037	LEA Kamang	Barkin Ladi	Completion Of Three Classrooms/Two Offices	A
25	038	LEA Tanti Baba	Barkin Ladi	Renovation Of Two Classrooms/Off/Store	B
26	039	LEA Bwagafom	Barkin Ladi	Renovation Of Three Classrooms/Off/Store (Mud)	B
27	040	GJSS Heipang	Barkin Ladi	Renovation Of Four Classrooms/Off/Store	E
28	041	GJSS Marit	Barkin Ladi	Renovation Of Examination Hall	D
29	042	LEA Buhit	Bassa	Renovation Of Four Classrooms/Off/Store	B
30	043	Ecwa Zabolo	Bassa	Completion Of Two Classrooms	A

31	044	LEA Dutsen Pengana	Bassa	Renovation Of Two Classrooms/Off/Store	B
32	045	GJSS Binchin	Bassa	Completion Of Examination Hall	C
33	046	GJSS Zalaki	Bassa	Completion Of Three Classrooms/Off/Store	B
34	047	LEA Kunet	Bokkos	Renovation Three Classrooms	B
35	048	LEA Garwaza	Bokkos	Renovation Three Classrooms	A
36	049	LEA Rom	Bokkos	Renovation Three Classrooms/Off/Store	A
37	050	LEA Maiduna Richa	Bokkos	Renovation Three Classrooms	B
38	051	GJSS Tarangol	Bokkos	Renovation Four Classrooms/Two Off/ Two Stores	D
39	052	GJSS Richa	Bokkos	Renovation Two Classroom/Laboratory	B

40	053	LEA Pyakmalu	Bokkos	Renovation Of Two Classrooms /Office/Store	A
41	054	LEA Taggai Manguna	Bokkos	Renovation Four Classrooms	A
42	055	LEA Maiyanga (A)	Bokkos	Renovation Three Classrooms In Eccde	A
43	056	LEA Boda	Jos East	Renovation Of Three Classrooms	A
44	057	LEA Nakwang	Jos East	Renovation Of Two Classrooms	D
45	058	GJSS Febas	Jos East	Renovation Of Two Classrooms/Off/Store	B
46	059	LEA Febas	Jos East	Renovation Of Three Classrooms/Off/Store	C
47	060	GJSS Kawuri	Jos North	Renovation Of Four Classrooms/Two Offices	D

SECOND QUARTER

S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
------------	----------------	-----------------------	-------------	----------------------------	--------------

48	061	LEA Babale	Jos North	Construction Classrooms/Off/Store	Of	Two
49	062	LEA Danda	Jos South	Construction Classrooms/Off/Store	Of	Two
50	063	LEA Mungyel	Jos South	Construction Classrooms/Off/Store	Of	Two
51	064	LEA Danchor Kuru	Jos South	Construction Classrooms/Off/Store	Of	Two
52	065	LEA Dahwol	Jos South	Construction Classrooms/Off/Store	Of	Two
53	066	LEA Yipong	Kanam	Construction Classrooms/Off/Store	Of	Two

54	067	LEA Birbyang	Kanam	Construction Classrooms/Off/Store	Of	Two
55	068	LEA Kutkur	Kanam	Construction Classrooms/Off/Store	Of	Two
56	069	LEA Kufayin Bawas	Kanam	Construction Classrooms/Off/Store	Of	Two
57	070	LEA Kazai	Kanam	Construction Classrooms/Off/Store	Of	Two
58	071	GJSS Gyangyang Ii	Kanam	Construction Classrooms/Off/Store	Of	Two
59	072	LEA Bolkon 1	Kanke	Construction Classrooms/Off/Store	Of	Two

60	073	LEA Dinting	Kanke	Construction Classrooms/Off/Store	Of	Two
61	074	LEA Lebob Dawaki	Kanke	Construction Classrooms/Off/Store	Of	Two
62	075	LEA Kuntangle	Kanke	Construction Classrooms/Off/Store	Of	Two
63	076	LEA Leptar Gugur	Kanke	Construction Classrooms/Off/Store In Eccde	Of	Two
64	077	GJSS Nemel	Kanke	Construction Classrooms/Off/Store	Of	Two
65	078	LEA Mabe	Langtang North	Construction Classrooms/Off/Store	Of	Two

66	079	LEA Gangtang	Langtang North	Construction Classrooms/Off/Store	Of	Two
67	080	LEA Kukwar	Langtang North	Construction Classrooms/Off/Store	Of	Two
68	081	LEA Lipchok (Ndere)	Langtang North	Construction Classrooms/Off/Store	Of	Two
69	082	GJSS Gazum	Langtang North	Construction Classrooms/Off/Store	Of	Two
70	083	LEA Gamakai Central	Langtang South	Construction Classrooms/Off/Store	Of	Two
71	084	LEA Pri. Sch. Tim- Fim	Langtang South	Construction Classrooms/Off/Store	Of	Two

72	085	GJSS Gangare	Jos North	Renovation Of Sevenclass Rooms/Off/Store	A
73	086	Ekan Kuru	Jos South	Renovation Of Four Classrooms/Off/Store	C
74	087	LEA Gazok	Jos South	Completion Of Three Classrooms	A
75	088	St. Joseph Du	Jos South	Renovation Of Four Classrooms/Off/Store In Eccde	A
76	089	LEA Kogom	Jos South	Renovation Of Three Classrooms/Off/Library	A
77	090	GJSS Sot Vwang	Jos South	Completion Of Two Classrooms/Off/Store	C
78	091	Govt Science School Kuru	Jos South	Renovation Of Two Classrooms/Off/Store	A

79	092	LEA Munbutbo	Kanam	Renovation Of Three Classrooms/Two Off/Store	A
80	093	LEA Gangar Mban	Kanam	Completion Of Two Classrooms/Off/Store	
81	094	LEA Kakyam	Kanam	Completion Of Two Classrooms	A
82	095	GJSS Kwalmiya	Kanam	Renovation Of Examination Hall/Two Offices	B
83	096	GJSS Kunkyam	Kanam	Renovation Of Three Classrooms	B
84	097	GJSS Kantana	Kanam	Renovation Of Two Classrooms/Off/Store	C
85	098	LEA Guruntung	Kanam	Renovation Of Two Classrooms	B
86	099	LEA Garyang	Kanke	Renovation Of Two Classrooms	A

87	100	LEA Leplek Garam	Kanke	Renovation Of Two Classrooms/Off/Store	A
88	101	GJSS Kabwir	Kanke	Completion Of A Hall For Two Laboratories	D
89	102	GJSS Gyang Gyang 1	Kanke	Renovation Of Examination Hall	F
90	103	GJSS Dawaki	Kanke	Renovation Of Examination Hall	E
91	104	GJSS Nyayit	Kanke	Renovation Of Examination Hall	B
92	105	LEA Gazum	Langtang North	Completion Of Two Classrooms	F
93	106	LEA Tahfa	Langtang North	Renovation Of Three Classrooms/Off/Store	C
94	107	LEA Bapkwai	Langtang North	Renovation Of Four Crms/Two Off/Two Stores	A

95	108	GJSS Limun (Bwarat)	Langtang North	Renovation Of Three Classrooms	B
96	109	GJSS Zamko	Langtang North	Completion Of Four Classrooms/Off/Store	F

THIRD QUARTER

S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
97	110	GJSS Timbol	Langtang South	Construction Of Two Classrooms/Off/Store	
98	111	LEA Bwai	Mangu	Construction Of Two Classrooms/Off/Store	
99	112	LEA Kopshu	Mangu	Construction Of Two Classrooms/Off/Store	
100	113	LEA Npat	Mangu	Construction Of Two Classrooms/Off/Store	
101	114	LEA Bugal	Mangu	Construction Of Two Classrooms/Off/Store	

102	115	LEA Pwaskop	Mangu	Construction Of Two Classrooms/Off/Store
103	116	LEA Kaharyam (Mangun)	Mangu	Construction Of Two Classrooms/Off/Store
104	117	GJSS Ramani	Mangu	Construction Of Two Classrooms/Off/Store
105	118	LEA Pri Sch Duhur Kombun	Mangu	Construction Of Two Classrooms/Off/Store
106	119	LEA Jwakom	Mangu	Construction Of Two Classrooms/Off/Store
107	120	LEA Doss	Mangu	Construction Of Two Classrooms/Off/Store
108	121	LEA Gotlong	Mikang	Construction Of Two Classrooms/Off/Store
109	122	LEA Ganggoenvel	Mikang	Construction Of Two Classrooms/Off/Store
110	123	LEA Konggong	Mikang	Construction Of Two Classrooms/Off/Store

111	124	GJSS Jimakwi	Mikang	Construction Of Two Classrooms/Off/Store
112	125	LEA Dyis Rcm	Pankshin	Construction Of Two Classrooms/Off/Store
113	126	LEA Koss 3	Pankshin	Construction Of Two Classrooms/Off/Store
114	127	LEA Langung	Pankshin	Construction Of Two Classrooms/Off/Store
115	128	LEA Ner Pada	Pankshin	Construction Of Two Classrooms/Off/Store
116	129	LEA Wulmi Central	Pankshin	Construction Of Two Classrooms/Off/Store In Eccde
117	130	LEA Dimwai (Kangmun)	Pankshin	Construction Of Two Classrooms/Off/Store
118	131	LEA Asa	Pankshin	Construction Of Two Classrooms/Off/Store
119	132	LEA Dungpye	Pankshin	Construction Of Two Classrooms/Off/Store

120	133	LEA Kwan	Quaanpan	Construction Of Three Classrooms/Off/Store	
121	134	LEA Walnim	Langtang South	Renovation Of Two Classrooms/Off/Store	C
122	135	LEA Bolgang	Langtang South	Renovation Of Two Classrooms	A
123	136	LEA Karkashi	Langtang South	Renovation Of Three Classrooms/Off /Store	B
124	137	GJSS T/Bua	Langtang South	Renovation Of Three Classrooms	B
125	138	LEA Dungwel	Mangu	Renovation Three Classrooms/Off/Store	A
126	139	LEA Komtul	Mangu	Renovation Two Classrooms/Off/Store	B
127	140	LEA Pwoskop	Mangu	Renovation Four Classrooms	B
128	141	LEA Hiktup	Mangu	Renovation Of Two Classrooms (Mud)	B

129	142	LEA Mutong	Mangu	Renovation Three Classrooms/Off/Store (Mud)	B
130	143	GJSS Murish	Mangu	Renovation Three Classrooms	C
131	144	GJSS Mangu	Mangu	Renovation Four Classrooms	G
132	145	GSS Bwalbwang	Mangu	Renovation Of Four Classrooms, Vp, Ds & Fcs Offices	F
133	146	T/Rcm Garkawa	Mikang	Renovation Of Four Classrooms/Off/Store	A
134	147	LEA Baltep	Mikang	Renovation Of Four Classrooms/Off/Store	C
135	148	GJSS Tunkus	Mikang	Renovation Of Three Classrooms	F
136	149	LEA Jimakwi	Mikang	Renovation Of Four Classrooms/Off/Store	D
137	150	GJSS Asa	Pankshin	Renovation Of Four Classrooms	D

138	151	GJSS Pankshin	Pankshin	Renovation Of Dormitory-Boys Hostel	A
139	152	Ekan Mupun	Pankshin	Completion Of Two Classrooms	A
140	153	LEA Lumchang	Pankshin	Completion Of Two Classrooms/Office	B
141	154	LEA Jimin	Pankshin	Re-Construction Of Two Classrooms	B
142	155	LEA Kapil	Pankshin	Renovation Of Three Classrooms	B
143	156	LEA Nadu	Pankshin	Renovation Of Three Classrooms	A
144	157	LEA Sihin	Pankshin	Renovation Of Two Classrooms/Off/Store(Mud)	A
145	158	Child Welfare, Baap	Quaanpan	Renovation Of Two Classrooms/Off/Store In Eccde	A

146	159	Child Welfare ,Baap	Quaanpan	Renovation Of Three Classrooms/Off/Store In Eccde	C
-----	-----	---------------------	----------	--	---

FOURTH QUARTER

S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
147	160	LEA Pandam	Quaanpan	Construction Of Three Classrooms/Off/Store	
148	161	GJSS Turniang	Quaanpan	Construction Of Two Classrooms/Off/Store	
149	162	GJSS Yitla'ar	Quaanpan	Construction Of Two Classrooms/Off/Store	
150	163	G.S.S Wang	Quaanpan	Construction Of Two Classrooms/Off/Store	
151	164	LEA Kopnuwang	Quaanpan	Construction Of Two Classrooms/Off/Store	
152	165	LEA Nadang	Quaanpan	Construction Of Two Classrooms/Off/Store	

153	166	Nomadic Goepia	Quaanpan	Construction Of Two Classrooms/Off/Store
154	167	LEA Charong	Riyom	Construction Of Two Classrooms/Off/Store
155	168	LEA Dachindo	Riyom	Construction Of Two Classrooms/Off/Store
156	169	LEA Fang Bachi	Riyom	Construction Of Two Classrooms/Off/Store
157	170	GJSS Kwakwi	Riyom	Construction Of Two Classrooms/Off/Store
158	171	LEA Yamini	Shendam	Construction Of Two Classrooms/Off/Store In Eccde
159	172	LEA Nbeet	Shendam	Construction Of Two Classrooms/Off/Store
160	173	LEA Lu Nuawang	Shendam	Construction Of Two Classrooms/Off/Store
161	174	LEA Ntaji Zemsuk	Shendam	Construction Of Two Classrooms/Off/Store

162	175	LEA Ngotuugut	Shendam	Construction Of Two Classrooms/Off/Store
163	176	LEA Lu-Lawan (Shendam)	Shendam	Construction Of Two Classrooms/Off/Store
164	177	GJSS Yelvvan Shendam	Shendam	Construction Of Two Classrooms/Off/Store
165	178	GJSS Goepaal Shendam	Shendam	Construction Of Two Classrooms/Off/Store
166	179	LEA Padaman Giwa	Wase	Construction Of Two Classrooms/Off/Store
167	180	LEA Nomadic Bombori	Wase	Construction Of Two Classrooms/Off/Store
168	181	LEA Ung Danburam	Wase	Construction Of Two Classrooms/Off/Store
169	182	LEA Mavo	Wase	Construction Of Two Classrooms/Off/Store
170	183	GJSS Wadata Kasuwa	Wase	Construction Of Two Classrooms/Off/Store

171	184	GJSS Takalafiya	Wase	Construction Of Two Classrooms/Off/Store	
172	185	LEA Nakum , Bwall	Quaanpan	Renovation Of Two Classrooms/Off/Store	A
173	186	LEA Miket	Quaanpan	Renovation Of Two Classrooms	A
174	187	LEA Miket	Quaanpan	Renovation Of Three Classrooms/Off/Store	C
175	188	GJSS Shindai	Quaanpan	Renovation Of Two Classrooms	E
176	189	LEA Kopfogom	Quaanpan	Renovation Of Four Classrooms	A
177	190	GJSS Bum	Riyom	Renovation Of Two Classrooms/Office	C
178	191	GJSS Wereng	Riyom	Renovation Of Two Classrooms/Two Stores	F
179	192	LEA Kwi	Riyom	Renovation Of Five Classrooms/Off/Store	B

180	193	LEA Tigi	Riyom	Renovation Of Three Classrooms/Two Offices	A
181	194	LEA Pape Moekat	Shendam	Renovation Of Two Classrooms	B
182	195	T/Rcm Kalong	Shendam	Renovation Of Three Classrooms In Eccde	B
183	196	T/Rcm Kalong	Shendam	Completion Of Three Classrooms/Off/Store In Eccde	E
184	197	LEA Kawo	Shendam	Renovation Of Two Classrooms	B
185	198	LEA Yabaru Demshin	Shendam	Completion Of Three Classrooms/Off/Store	A
186	199	LEA Hambiak(Samiya)	Shendam	Renovation Of Two Classrooms/Off/Store	C
187	200	LEA Laraba	Shendam	Completion Of Three Classrooms/Off/Store	
188	201	GJSS Shimankar	Shendam	Completion Of Three Classrooms/Off/Store	E

189	202	GSS Bashar	Wase	Renovation Of Five Classrooms/Off/Store/Toilet	A
190	203	LEA Guwan Kogi	Wase	Renovation Of Two Classrooms/Off/Store	C
191	204	LEA Ginyir	Wase	Renovation Of Two Classrooms	C
192	205	LEA Ungw. Mallam Adama	Wase	Reconstruction Of Two Classrooms	B
193	206	Nomadic Bayan Dutse	Wase	Renovation Of Three Classrooms/Off/Store	A
194	207	GJSS Lamba	Wase	Renovation Of Three Classrooms	D
195	208	LEA Behind Ndlea	Jos North	Construction Of 2 Cabin Pit VIP Toilets	
197	209	LEA Tudun Wada	Jos North	Construction Of 2 Cabin Pit VIP Toilets	
197	210	Rcm Primary School Kabong	Jos North	Construction Of 2 Cabin Pit VIP Toilets	

198	211	Central Primary School Dadur	Langtang North	Construction Of 2 Cabin Pit VIP Toilets
199	212	Central Primary School Langtang	Langtang North	Construction Of 2 Cabin Pit VIP Toilets
200	213	Central Primary School Gazum	Langtang North	Construction Of 2 Cabin Pit VIP Toilets
201	214	Central Primary School Bokkos	Bokkos	Construction Of 2 Cabin Pit VIP Toilets
202	215	Central Primary School Daffo	Bokkos	Construction Of 2 Cabin Pit VIP Toilets
203	216	Central Primary School Richa	Bokkos	Construction Of 2 Cabin Pit VIP Toilets
204	217	Rcm Primary School Kabwir	Kanke	Construction Of 2 Cabin Pit VIP Toilets
205	218	LEA Primary School Kwall	Kanke	Construction Of 2 Cabin Pit VIP Toilets
206	219	Rcm Primary School Amper	Kanke	Construction Of 2 Cabin Pit VIP Toilets

207	220	Islamiya Zawan	Jos South	Construction Of 2 Cabin Pit VIP Toilets
208	221	Ekan Vom	Jos South	Construction Of 2 Cabin Pit VIP Toilets
209	222	Rcm Primary School Kuru	Jos South	Construction Of 2 Cabin Pit VIP Toilets
210	223	LEA Jebu Bassa	Bassa	Construction Of 2 Cabin Pit VIP Toilets
211	224	Ecwa Primary School Miango	Bassa	Construction Of 2 Cabin Pit VIP Toilets
212	225	LEA Amo Katago	Bassa	Construction Of 2 Cabin Pit VIP Toilets
213	226	LEA Fadan Fobur	Jos East	Construction Of 2 Cabin Pit VIP Toilets
214	227	LEA Angware Central	Jos East	Construction Of 2 Cabin Pit VIP Toilets
215	228	LEA Ganawuri	Riyom	Construction Of 2 Cabin Pit VIP Toilets

216	229	LEA Jol	Riyom	Construction Of 2 Cabin Pit VIP Toilets
217	230	St Marks' Primary School	Barkin Ladi	Construction Of 2 Cabin Pit VIP Toilets
218	231	St Joseph's Barkin Ladi	Barkin Ladi	Construction Of 2 Cabin Pit VIP Toilets
219	232	Olusegun Obasanjo Model Primary School Hwolshe	Jos South	Construction Of Motorised Boreholes Of 25,000 Litres Elevated Steel Tank
220	233	LEA Primary School Bungha	Mangu	Construction Of Motorised Boreholes Of 25,000 Litres Elevated Steel Tank
221	234	St Matthews Primary School Jenta Mangoro	Jos North	Construction Of Motorised Boreholes Of 25,000 Litres Elevated Steel Tank
222	235	Trans Rcm Ngotugut	Shendam	Construction Of Motorised Boreholes Of 25,000 Litres Elevated Steel Tank

223

236

LEA Primary School Matidong Bokkos

Construction Of Motorised Boreholes Of 25,000 Litres

Elevated Steel Tank

COLLECTION OF BIDDING documents at the Department of Physical and Engineering Services between the hours of 10:00 am and 4:00 pm Mondays to Fridays daily.

(1) Bidders will be conducted through the NCB bidding procedure

(2) Interested eligible bidders may obtain further information from the Director, Department of Physical and Engineering Services and inspect the bidding documents at the address given below between the hours of 11:00 am – 4:00 pm each working day.

(3) Bidders must come with photocopies of SUBEB receipt for tender fee, proof of Pre-Qualification for the collection of tender documents.

TENDER FEE: N10,000.00

ACCOUNT NAME: PLATEAU SUBEB

ACCOUNT NUMBER: 5900003789

BANK: HERITAGE BANK, BEACH ROAD, JOS.

SUBMISSION:

The following constitute the details for the submission of tender:

- (1) Tender must be submitted to the Director, Department of Physical and Engineering Services of Plateau State Universal Basic Education Board by dropping in designated Bid Box on or before **10:00 am on 3 March, 2021**.
- (2) Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.
- (3) Bids must be accompanied with 2.5% of bid price as bid security, obtained from a Bank or Insurance company.
- (4) Late bids will be rejected.
- (5) All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.
- (6) Bids will be opened in the presence of the bidders/representatives, who are advised to attend.

Time: 10 am

Venue: SUBEB, Jos (Board room)

Date: 3 March, 2021.

ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION

Firms/companies who are interested in bidding for jobs must possess the following eligibility requirements: The Company Profile **MUST** include the following.

- (1) Certificate of registration with the Corporate Affairs Commission (CAC).
- (2) Detailed Company Profile.

- (3) Tax clearance certificate for the past Three (3) years ending 2020 and VAT registration Number.
- (4) Evidence of registration with Industrial Training Fund (ITF).
- (5) Evidence of payment into Plateau State IGR and PLSUBEB accounts for registration with PLSUBEB, Jos.
- (6) Registration details can be obtained at the Department of Physical and engineering Services of the Board.
- (7) Evidence of completion of similar jobs, i.e. satisfactory completion certificates.
- (8) All interested Companies must have on its Board or membership a professional who is either a Civil or Electrical Engineer, Architect, Builder, and Quantity Surveyor with certificates as project supervisors.
- (9) Any submission of uncertified documents may lead to outright rejection of the bid(s).

SUBMISSION OF PRE -QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 26 FEBRUARY, 2021 (I.E COMPLETE COMPANY PROFILE, INCLUDING SOFT COPY).

PROCEDURES FOR REGISTRATION

- (1) Payment of N30, 000.00 Registration Fee into the IGR Account of the Board of Internal Revenue, using Company's TIN Number obtained from the Board of Internal revenue.
- (2) Payment of N25, 000.00 Processing Fee into SUBEB Account @ Heritage Bank @ No. 25 Beach Road, Jos, Account Number 5900003789.
- (3) Present Bank Teller to SUBEB Accounts Department to obtain SUBEB receipt and Registration Form.
- (4) Proceed to the Physical & Engineering Services Department for computerization and finalization of Registration.

(5) Submit Company profile to the Deputy Director Civil Works of the Physical and Engineering Services Department.

ADDITIONAL INFORMATION

(1) All submission are to be made in English Language

(2) Plateau State Universal Basic Education Board is not obliged to award the contract to the lowest bidder

SERVICE PROVIDERS

The Board has identified service providers for the supply of the following materials to contractors to ensure quality control, uniformity, and standardization.

(1) Aluminum roofing sheets gauge 0.55mm

(2) Doors and windows gauge 16mm in angle iron frame

(3) Magnetic White Board

(4) Paint – Cream, White and National Green.

PROFESSOR MATTHEW N. SULE

Executive Chairman

State Universal Basic Education Board,

No.7 Dogon Dutse, Jos, Plateau State.

info@plsubeb.gov.ng

www.plsubeb.gov.ng/advert

This advert can be downloaded on the SUBEB website