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JIGAWA STATE GOVERNMENT OF NIGERIA 

ADDENDUM: FOR INVITATION TO TENDER FOR PRE-QUALIFICATION /FINANCIAL BIDS 

PROCUREMENT NO: UBEC/SUBEB 1ST-4TH QUARTER 2021 INTERVENTION PROJECTS 

(1)     PREAMBLE 

Reference to the tender publication by Jigawa State Universal Basic Education Board dated 28 March, 2022 the Jigawa 
State Universal Basic Education Board wishes to notify prospective bidders that the locations for Lot 1 -96 are as follows: 

(2)          PROJECT SCOPE: 

Lot 1A  Construction of 1 block of ECCDE Classroom at Galamawa P.S (Dutse) 

Lot 1B Lot 1B- Construction of 1 block of ECCDE Classroom at Shagari Comm. (Hadejia) 

Lot 1C Construction of 1 block of ECCDE Classroom at Nasoro P.S (Gumel) 

Lot 1D Construction of 1 block of ECCDE Classroom at Arewa P.S (Kazaure) 



Lot 2 
Construction of 4 blocks each of 2 Classroom Normal at Kanya SPS (Babura),Babaldu P.S{B/Kudu), Bimiwa SPS (Bimiwa) and 

DiginsaP.S(Bimiwa) 

Lot 3 
Construction of 4 blocks each of 2 classrooms Normal at Sagu P.S (Buji), Y/Tukur PS (Buji),Limawa PS (DUT) andKudai Gabas 

(Dutse) 

Lot 4 Construction of 4 blocks each of 2 classrooms Normal at Gungumi PS (GGW),Kanyu (GGW),Garki SPS (GRK) and Siyori PS (GRK) 

Lot 5 
Construction of 4 blocks each of 2 classrooms Normal at Dan’ama NPS (GML) Ahmed Muhd Sani (GML).Dawa PS (GRR) and Guri 

Model (GRR) 

Lot 6 
Construction of 4 blocks each of 2 classrooms Normal at Jikas PS (GRM),Gagara PS (GRM),Tsubut Isl. (GWW) and Gwiwa lsi. 

(GWW) 

Lot 7 Construction of 4 blocks each of 2 classrooms Normal at Agumau Isi (HJA),Taraya PS (JHN), Aujara PS (JHN) and Yalo (KGM) 

Lot 8 Construction of 4 blocks each of 2 classrooms Normal at Kwari PS (BKD), Walawa PS (BNW), Madachi (KKM) and Nafada (BKD) 



Lot 9 
Construction of 4 blocks each of 2 classrooms Normal at Butaranawa (BKD) Agamon Yamma (AUY), Shagari Isl. (MMR) and Jajerin 

Bura (KKM) 

Lot 10 Construction of 3 blocks each of 2 classrooms W/office at Todarya PS (KZR),Jiyani (KKM)and Mailakauri (KKM) 

Lot 11 Construction of 3 blocks each of 2 classrooms W/office at Shuwarin LPS (KYW), Yolal (KYW) and Jobi (MGR) 

Lot 12 Construction of 3 blocks each of 2 classrooms W/office at H/Dolai PS (MGR), M/M Pilot (MMR) and Tsalliya (MGA) 

Lot 13 Construction of 3 blocks each of 2 classrooms W/office at Hanta PS (MGA), Galadanchi (RNG) and Z/Kanya (RNG) 

Lot 14 Construction of 3 blocks each of 2 classrooms W/office at U/Dinya (RRN), Muku PS (STK) and Danzomo SPS (STK) 

Lot 15 Construction of 3 blocks each of 2 classrooms W/office at Gilima (TAR), Domawa (TAR) and Firji PS (YKS) 

Lot 16 Construction of 3 blocks each of 2 classrooms W/office at Dankama (YKS), Sinamu PS (KKM) and Chiromari (MMR) 

Lot 17 Construction of 3 blocks each of 2 classrooms W/office at Kantin Waje PS (HJA), Nasarawa (GRM) and Zango PS (GML) 



Lot 18 
Construction of 4 blocks each of 3 classrooms Normal at Shagari (KZR), K/Hausa GJSS (KHS), U/Ashe (RRN) and JSSU/Jibrin 

(KGM) 

Lot 19 
Construction of 4 blocks each of 3 classrooms Normal at JSS Kantoga (BKD), G/Saria PS (MMR), JASS Garko (HJA) and Sabuwa 

Shehu(HJA) 

Lot 20A Construction of 1 block of 3 classrooms Normal at JSS Gwaram (GRM) 

Lot 20B Construction of 3 blocks each of 3 classrooms Normal at JSS Katanga (KYW), Zainab Isl. (DUT) and JSS Gunka(JHN) 

Lot 21 Construction of 4 blocks each of 3 classrooms Normal at Garba Halliru (TAR), Sule Arewa (STK), Alanjo PS (Guri) and Kurya (Guri) 

Lot 22A Construction of 1 block of 3 classrooms W/office at Babban Sara (STK) 

Lot 22B Construction of 1 block of 3 classrooms W/office at Birniwa Tasha (BNW) 

Lot 23A Construction of 1 block of 3 classrooms W/office at Muraar Waje (BBR) 



Lot 23B Construction of 1 block of 3 classrooms W/office at Maifaru (STK) 

Lot 24 
Construction of 10 blocks each of 4 cubicles VIP toilet at Hakudau (AUY), Babura SPS (BBR), Kanya SPS (BBR) Malamawa (BBR), 

Zarenawa (BKD), Babaldu (BKD), Jangargari (BKD), Masaiyawa (BNW), Tatajiya (BNW) and Diginsa (BNW) 

Lot 25 
Construction of 8 blocks each of 4 cubicles VIP toilet at Sagu (BUJ), Chakwama (BUJ), Yayarin Tukur (BUJ), Yar’gaba (DUT), Kachi 

(DUT), Kudai Gabas (DUT), Dandidi (GGW) and Siyori (GRK) 

Lot 26 
Construction of 10 blocks each of 4 cubicles VIP toilet at Siyori (GRK), T/Fage (GRK), Maigaggafa (GRK) Fada Isl. (GML), Garin Baki 

(GML), Ahmad Muhd Sani (GML), Adiyani (GRR), Garbagal (GRR), Guri Model (GRR) and Gagaryaga (GRM) 

Lot 27 
Construction of 8 blocks each of 4 cubicles VIP toilet at Zandam Gabas (GRM), Jikas (GRM), Karo(GWW),Kurman Ruwa (GWW), 

U/Dinya (GWW), A/Shehu (HJA), Agumau Isl.(HJA) and Babale Kiryo Isl.(HJA) 

Lot 28 
Construction of 10 blocks each of 4 cubicles VIP toilet at Aujara SPS (JHN), Manaba (KHS), Majeri (KHS),Wuiwui (KHS), Garin Ando 

(KKM), Jiyan PS(KKM), Kuka (KKM), MMR Pilot (KKM), Yalo PS (KGM) and Tori Kutara (MMR) 



Lot 29 
Construction of 8 blocks each of 4 cubicles VIP toilet at Amaryawa PS (RRN), U/Ashe (RRN), Dansure (RRN), U/Jibrin (KGM), JSS 

Shagari (MMR), Kaugama Yamma (KGM), Shuwarin Kudu (KYW) and Fake (KYW). 

Lot 30 
Construction of 10 blocks each of 4 cubicles VIP toilet at Jamaga (MGA), Tsalliya (MGA), Danzomo PS (STK), Sule Pilot (STK), Muku 

PS (STK), Gada PS (KZR), Kudu PS (KZR), Bandutse (KZR), Gangara (GWW), G/Kwalandi (MGR) 

Lot 31 
Construction of 8 blocks each of 4 cubicles VIP toilet at Hana Kango (MGR), S/Gida (RNG), Galadanchi (RNG), Z/Kanya (RNG), 

Gilima (TAR), Zarga (TAR), Karkama (YKS) and Maisanya (YKS) 

Lot 32A Drilling of 1 no Handpump Borehole at Auyo Special (AUY) 

Lot 32B Drilling of 1 no Handpump Borehole at Mashemi (GRK) 

Lot 32C Drilling of 1 no Handpump Borehole at Garin Baki (GML) 

Lot 33 
Drilling of 5nos Handpump Borehole at Malamawa (BBR), Jiboga PS (BKD), Babaldu PS (BKD), Bimiwa SPS(BNW), Shukani PS 

(BUJ) 



Lot 34 Drilling of 5nos Handpump Borehole at Buju C/Gari (DUT), Dagwaje (DUT), Gagarawa Model (GGW), Malkaderi (GGW), Siyori (GRK) 

Lot 35 Drilling of 5nos Handpump Borehole at Dahiru Attah (GML), Kadira (GRR), Garbagal (GRR), Z/Nagogo (GRM), Tsubut Isl. (GWW) 

Lot 36 Drilling of 5nos Handpump Borehole at Mal. Abore (HJA), Abubakar (HJA), Nurul Yaqin (HJA), Sadikawa (JHN), Jahun Model (JHN) 

Lot 37 Drilling of 5nos Handpump Borehole at Manaba (KHS), Shamakeri (KHS), Askandu (KGM), Zainab Isl. (KZR), Kataffi PS (KKM) 

Lot 38 Drilling of 5nos Handpump Borehole at Kurfi PS (KZR), Zakirai (KYW), Bakata (KYW), Karaye (MGR), G/Kwalandi (MGR) 

Lot 39 Drilling of 5nos Handpump Borehole at Kashin Dila (MMR), Tsalliya (MGA), K/Barbushe (RNG), Marke P.S(RRN), Muku PS (STK) 

Lot 40 Drilling of 5nos Handpump Borehole at Hammado (GML), Hawandu (TAR), Yankwashi C (YKS), Firji (YKS), Galagamma JSS (GML) 

Lot 41A Renovation of 2 blocks of 6 Classrooms at Amaryawa (RRN), Gangare (RRN) 

Lot 41B Renovation of 2 blocks of 4 Classrooms at Jiyan (KKM) and Ja’e (KGM) 



Lot 41C Renovation of 2 Classrooms at Nasarawa (GRM) 

Lot 41D Renovation of 4 Classrooms at Aducuwa (MGA) 

Lot 42 Renovation of 14 classrooms & office at Kaya (RRN), Wanzamai (MGR), Mai Hassan (MGR), Zingaran (MGR) 

Lot 43 Renovation of 9 classrooms & office at Maiyaki Isl,(KZR), Kanti (KZR) and Bandutse (KZR) 

Lot 44 Renovation of 15 classrooms at Birji (YKS), Yankwashi (YKS), Medu (GGW) 

Lot 45 Renovation of 12 classrooms at Gangare (RRN), Karo (GWW),Shafe (GWW) and Malawa (BBR) 

Lot 46 Renovation of 13 classrooms at Garki (GRK), Siyori (GRK), Kijawal (RNG), Tofa (RNG), Model Taura (TAR) 

Lot 47 
Renovation of 12 classrooms & office at Shamarma (AUY), Jura (AUY), Auyo SPS (AUY), Kuka Dabo (KKM), K/Kasamma (KKM), 

Ilallah (KKM) 

Lot 48 Renovation of 12 classrooms & office at Ja’e (KGM), Bimiwa SPS (BNW), Burseli (BNW), Nguwa (BNW), Abubakar Sadiq IsL (HJA) 



Lot 49 Renovation of 10 classrooms & office at Nurul Yaqin Isl. (HJA), SPS Guri (GRR) 

Lot 50 Renovation of 14 classrooms at Mezan (KHS), Manaba (KHS), Ayan (AUY), RubbaNPS (KKM) 

Lot 51 Renovation of 14 classrooms at Pilot (MMR), Kampala (MMR), JASS G/Gabas (MMR) 

Lot 52 Renovation of 16 classrooms at Fagoji (DUT), Garkon Alli (KYW), Tsirma (KYW) 

Lot 53 Renovation of 10 classrooms at Kudai Gabas (DUT), Gambasha (BUJ) 

Lot 54 Renovation of 10 classrooms at Gambara (BKD), Lamido (BKD), Gidan Rafa (BUJ) 

Lot 55 Renovation of 10 classrooms at Warwade (BKD), Yargaba (DUT) 

Lot 56 Renovation of 10 classrooms at Aujara SP (JHN), Jahun Model (JHN), Balago (KYW) 

Lot 57 Renovation of 14 classrooms at Babura SPS (BBR), Babura Arewa (BBR), Nasoro (GML), MRA Isl. (GML), Ahmed Muhd Sani (GML) 



Lot 58 Renovation of 8 classrooms at Sule Pilot (STK), Maitsamiya (STK), Babale Kiryo Isl. (HJA) 

Lot 59 Renovation of 16 classrooms at Maizuwo (STK), Adamri (BNW), Taraya (JHN), Gululu (MGA), Dagana (GRR) 

Lot 60 Renovation of 10 classrooms at JSS Gagarawa (GGW), JSS Maigatari (MGR), Muku (GRK), Gujungu Kudu (TAR) 

Lot 61 Renovation of 10 classrooms at Jemawa (BBR), Kila Kudu (GRM), Andaza (KYW), Jammaje (GWW) 

Lot 62A Procurement of Covid-19 materials & equipment 

Lot 62B Procurement of Covid-19 materials & equipment 

Lot 62C Procurement ofCovid-19 materials & equipment Lot 62D- Procurement ofCovid-19 materials & equipment 

Lot 63 Procurement of 76 sets of4nos plastic single chairs & 1 roundtable for ECCDE as follows: 

S/N LGEA SCHOOL COMPONENT QUANTITY 



1 Auyo Jura ECCDE 10 Sets 

2 Auyo Kakudau ECCDE 10 Sets 

3 Auyo Kudigin ECCDE 8 Sets 

4 Auyo Ayan ECCDE 10 Sets 

5 Babura Aduware ECCDE 10 Sets 

6 Babura Malamawa ECCDE 10 Sets 

7 Babura Kandi ECCDE 10 Sets 

8 Birmiwa Dagwaleri ECCDE 8 sets 

Lot 64A- Procurement and distribution of 1,153 sets of 2 seater Prim 1-3 furniture as follows: 



S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Kazaure Zainab Isl. PRI-1-3 40 Sets 

2 Kazaure Ung. Yarima PRI-1-3 40 Sets 

3 Kazaure Bandutse PRI-1-3 40 Sets 

4 Kazaure Toyarda PRI-1-3 40 Sets 

5 K/Kasamma Yarimari PRI-1-3 40 Sets 

6 K/Kasamma Jiyan PRI-1-3 40 Sets 

7 K/Kasamma Kubayo PRI-1-3 40 Sets 

8 K/Kasamma Iyo PRI-1-3 40 Sets 



9 Kiyawa Nafara PS PRI-1-3 40 Sets 

10 Kiyawa Kagara PS PRI-1-3 40 Sets 

11 Kiyawa Kwanda PRI-1-3 40 Sets 

12 Kiyawa Fake PRI-1-3 40 Sets 

13 Maigatari Jobi PRI-1-3 40 Sets 

14 Maigatari Haulin Dole PRI-1-3 40 Sets 

15 Maigatari Gangara PRI-1-3 40 Sets 

16 Maigatari Ladin Kane PRI-1-3 40 Sets 

17 M/Madori Kashin Dila PRI-1-3 40 Sets 



18 M/Madori Matsa PRI-1-3 40 Sets 

19 M/Madori Azamu PRI-1-3 40 Sets 

20 M/Madori Garin Mallam PRI-1-3 40 Sets 

21 Miga Gululu PRI-1-3 40 Sets 

22 Miga Makera PRI-1-3 40 Sets 

23 Miga Tsalliya PRI-1-3 40 Sets 

24 Miga Burji Norm. PRI-1-3 40 Sets 

25 Ringim Gujaba PRI-1-3 40 Sets 

26 Ringim Marawa PRI-1-3 50 Sets 



27 Ringim Galadanchi PRI-1-3 50 Sets 

28 Ringim S/Gida PS PRI-1-3 53 Sets 

LOT 64B – Procurement and distribution of 973 sets of 2 seater Prim 4-6 furniture 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Kiyawa Chiromawa PRI-4-6 40 Sets 

2 Maigatari Garin Kwalandi PRI-4-6 40 Sets 

3 Maigatari Karaya PRI-4-6 40 Sets 

4 Maigatari Bulama Kauje PRI-4-6 40 Sets 

5 Maigatari Garin Mallam PRI-4-6 40 Sets 



6 M/Madori M/Madori Pilot PRI-4-6 40 Sets 

7 M/Madori Kamfala UBE PRI-4-6 40 Sets 

8 M/Madori G/Gabas Yamma PRI-4-6 40 Sets 

9 M/Madori Torie Kutara PRI-4-6 40 Sets 

10 Miga Makera PS PRI-4-6 40 Sets 

11 Miga Miga CPS PRI-4-6 40 Sets 

12 Miga Aduchuwa PRI-4-6 40 Sets 

13 Miga Jamaga PRI-4-6 40 Sets 

14 Ringim Yandutse PRI-4-6 40 Sets 



15 Ringim K/Babushe PRI-4-6 40 Sets 

16 Ringim K/Babushe PRI-4-6 40 Sets 

17 Ringim Gujaba PRI-4-6 40 Sets 

18 Roni Gangare PRI-4-6 40 Sets 

19 Roni Amaryawa SPS PRI-4-6 40 Sets 

20 Roni Kaya PRI-4-6 40 Sets 

21 Roni Dansure PRI-4-6 40 Sets 

22 S/Tankarkar Maitsamiya PRI-4-6 40 Sets 

23 S/Tankarkar Maitsamiya PRI-4-6 40 Sets 



24 S/Tankarkar Sule Pilot PRI-4-6 40 Sets 

Lot 65 –Procurement and distribution of 628 sets of 2 seater JSS Furniture 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Auyo Ayan JSS 40 Sets 

2 Auyo Auyo JSS 40 Sets 

3 Babura Takwasa JSS 40 Sets 

4 Babura Duzau JSS 40 Sets 

5 B/Kudu Kafin Gana JSS 40 Sets 

6 B/Kudu Gambara JSS 40 Sets 



7 Birniwa Nguwa JSS 40 Sets 

8 Birniwa Biviseli JSS 40 Sets 

9 Buji Abore JSS 40 Sets 

10 Buji Sagu JSS 40 Sets 

11 Dutse Kudai JSS 40 Sets 

12 Dutse Limawa JSS 40 Sets 

13 Dutse Hammayayi JSS 40 Sets 

14 Gagarawa Malam Bayi JSS 40 Sets 

15 Gagarawa Dandidi JSS 40 Sets 

  



Lot 66- Procurement of 76 sets of 4nos plastic single chairs & 1 round table for ECCDE as follows: 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Buji Madabe ECCDE 10 Sets 

2 Buji Ahoto ECCDE 10 Sets 

3 Buji Kawaye ECCDE 10 Sets 

4 Buji Falgeri ECCDE 10 Sets 

5 Dutse Karnaya ECCDE 10 Sets 

6 Dutse Limawa ECCDE 10 Sets 

7 Dutse Kudai ECCDE 10 Sets 



8 Dutse Sakwaya ECCDE 10 Sets 

Lot 67A- Procurement of 76 sets of 4nos plastic single chairs & 1 round table for ECCDE as follows: 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Roni Ung Dinya Pri 1-3 40 Sets 

2 Roni Gangare Pri 1-3 40 Sets 

3 Roni Kaya Pri 1-3 40 Sets 

4 S/Tankarkar Muku Pri 1-3 40 Sets 

5 S/Tankarkar Muku Pri 1-3 40 Sets 

6 S/Tankarkar Muku Pri 1-3 40 Sets 



7 S/Tankarkar Muazu Pri 1-3 40 Sets 

8 Taura Domawa Pri 1-3 40 Sets 

9 Taura Gurjawa Pri 1-3 40 Sets 

10 Taura Hawandu Pri 1-3 40 Sets 

11 Taura Zarga Pri 1-3 40 Sets 

12 Yankwashi Kwarare GBS Pri 1-3 40 Sets 

13 Yankwashi Sada PS Pri 1-3 40 Sets 

14 Yankwashi Dankama PS Pri 1-3 40 Sets 

15 Yankwashi Kuda Sabuwa Pri 1-3 40 Sets 



16 Auyo Mashagwar Shawara Pri 1-3 40 Sets 

17 Auyo Ayan Pri 1-3 40 Sets 

18 Auyo Hakudau Pri 1-3 40 Sets 

19 Auyo Shamarma Pri 1-3 40 Sets 

20 Babura Kandi Pri 1-3 40 Sets 

21 Babura Takwasa Pri 1-3 40 Sets 

22 Babura Gidan Gide Pri 1-3 40 Sets 

23 Babura Gaskoli Pri 1-3 40 Sets 

24 B/Kudu Warwade Pri 1-3 40 Sets 



25 B/Kudu Jiboga Pri 1-3 40 Sets 

26 B/Kudu Zazika Pri 1-3 40 Sets 

27 B/Kudu Damukasiu Pri 1-3 40 Sets 

28 Birniwa Adamri Pri 1-3 40 Sets 

29 Birniwa Masaiwa Pri 1-3 40 Sets 

30 Birniwa Tatajiya Pri 1-3 40 Sets 

Lot 67B- Procurement of 76 sets of 4nos plastic single chairs & 1 round table for ECCDE as follows: 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 S/Tankarkar Hammado PRI 1-4-6 40 Sets 



2 Taura Gilim PS PRI 1-4-6 40 Sets 

3 Taura Kwajali PRI 1-4-6 40 Sets 

4 Taura Yangayami PRI 1-4-6 40 Sets 

5 Taura Gujungu Gabas PS PRI 1-4-6 40 Sets 

6 Yankwashi Sada PS PRI 1-4-6 40 Sets 

7 Yankwashi Dankama PS PRI 1-4-6 40 Sets 

8 Yankwashi Kuda Sabuwa PS PRI 1-4-6 40 Sets 

9 Yankwashi Karkama SPS PRI 1-4-6 40 Sets 

10 Auyo Auyo SPS PRI 1-4-6 40 Sets 



11 Auyo Ayan PS PRI 1-4-6 40 Sets 

12 Auyo Unik Gana PRI 1-4-6 40 Sets 

13 Babura Duzau PRI 1-4-6 40 Sets 

14 Babura JIgawa 1 PRI 1-4-6 40 Sets 

15 Babura Kandi PRI 1-4-6 40 Sets 

16 B/Kudu Lamido PS PRI 1-4-6 40 Sets 

17 B/Kudu Babaldu PS PRI 1-4-6 40 Sets 

18 B/Kudu Jangargari PRI 1-4-6 40 Sets 

19 Birniwa Diginsa PS PRI 1-4-6 40 Sets 



20 Birniwa Birniwa SPS PRI 1-4-6 40 Sets 

21 Birniwa Isfari PRI 1-4-6 40 Sets 

22 Buji Chakwama PRI 1-4-6 40 Sets 

23 Buji Y/Tukur PS PRI 1-4-6 40 Sets 

24 Buji Y/Tukur PS PRI 1-4-6 40 Sets 

Lot 68- Procurement of distribution of 628 sets of 2 seater JSS furniture 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Gariki Sugungun JSS 40 Sets 

2 Gumel Aminu UBA JSS 40 Sets 



3 Gumel Maidabara JSS 40 Sets 

4 Guri Galdunari JSS 40 Sets 

5 Guri Arin JSS 40 Sets 

6 Guri Lafiya JSS 40 Sets 

7 Gwaram Jikas JSS 40 Sets 

8 Gwaram Rabadi JSS 40 Sets 

9 Gwaram Kwarko JSS 40 Sets 

10 Gwiwa Shafe JSS 40 Sets 

11 Gwiwa Jammaje JSS 40 Sets 



12 Gwiwa Zauma Gauraye JSS 40 Sets 

13 Hadejia Bello Bayo JSS 40 Sets 

14 Hadejia Babale Kiryo JSS 40 Sets 

15 Jahun Burn Buri JSS 40 Sets 

  

Lot 69- Procurement of 76 sets of 4nos Plastic single chairs & 1 round table for ECCDE as follows: 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Gumel Gusau ECCDE 10 Sets 

2 Gumel Dantanoma ECCDE 10 Sets 

3 Gumel Garin Gambo ECCDE 10 Sets 



4 Gumel Baikarya ECCDE 10 Sets 

5 Gwaram Kila ECCDE 10 Sets 

6 Gwaram Naruta ECCDE 10 Sets 

7 Gwaram Fagam ECCDE 10 Sets 

8 Gwaram Dingaya ECCDE 6 Sets 

  

Lot 70A- Procurement and distribution of 1,153 sets of 2 seater Prim 1-3 furniture 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Birniwa Burseli PR1-1-3 40 Sets 

2 Buji Jaka PR1-1-3 40 Sets 



3 Buji Abore PR1-1-3 40 Sets 

4 Buji Shunkami PR1-1-3 40 Sets 

5 Buji Gidan Rafa PR1-1-3 40 Sets 

6 Dutse Chai-Chai PS PR1-1-3 40 Sets 

7 Dutse Kudai Gabas PR1-1-3 40 Sets 

8 Dutse Fagoji PS PR1-1-3 40 Sets 

9 Dutse Jaudi PR1-1-3 40 Sets 

10 Gagarawa Maishada PR1-1-3 40 Sets 

11 Gagarawa Gurfeli PR1-1-3 40 Sets 



12 Gagarawa Kangawa PR1-1-3 40 Sets 

13 Gagarawa Malkaderi PR1-1-3 40 Sets 

14 Garki Kita PR1-1-3 40 Sets 

15 Garki Rafin Marke PR1-1-3 40 Sets 

16 Garki Masheme PR1-1-3 40 Sets 

17 Garki Sugungun PR1-1-3 40 Sets 

18 Gumel Karkasara PR1-1-3 40 Sets 

19 Gumel Garin Baki PR1-1-3 40 Sets 

20 Gumel D/Atta Model PR1-1-3 40 Sets 



21 Gumel Kuka Uku PR1-1-3 40 Sets 

22 Guri Adiyani PR1-1-3 40 Sets 

23 Guri Dawa PR1-1-3 40 Sets 

24 Guri Garbagal PR1-1-3 40 Sets 

25 Guri Guri Model PR1-1-3 40 Sets 

26 Gwaram Kafin Fulani PR1-1-3 40 Sets 

27 Gwaram Budinga PR1-1-3 40 Sets 

28 Gwaram Jikas PR1-1-3 40 Sets 

29 Gwaram Kwarko PR1-1-3 40 Sets 

  



Lot 70B– Procurement and distribution of 973 sets of 2 seater prim4-6 furnture 

S/N LGEA SCHOOL COMPONENT QUANTITY 

1 Dutse Buju C/Gari PR1-4-6 40 Sets 

2 Dutse Limawa PS PR1-4-6 40 Sets 

3 Gagarawa Gagarawa Model PR1-4-6 40 Sets 

4 Gagarawa Giji gami PR1-4-6 40 Sets 

5 Gagarawa Dandidi PR1-4-6 40 Sets 

6 Garki Siyori PR1-4-6 40 Sets 

7 Garki Garki SPS PR1-4-6 40 Sets 



8 Garki Dake Daka PR1-4-6 40 Sets 

9 Gumel Nakota Isl. PR1-4-6 40 Sets 

10 Gumel Dan Anna PR1-4-6 40 Sets 

11 Gumel Kuka Uku PR1-4-6 40 Sets 

12 Guri Guri SPS PR1-4-6 40 Sets 

13 Guri Adiyani PS PR1-4-6 40 Sets 

14 Guri Guri Model PR1-4-6 40 Sets 

15 Gwaram Galambi PS PR1-4-6 40 Sets 

16 Gwaram Gadama PS PR1-4-6 40 Sets 



17 Gwaram Digijin PS PR1-4-6 40 Sets 

18 Gwiwa Rorou Maguzawa PR1-4-6 40 Sets 

19 Gwiwa Jammaje PR1-4-6 40 Sets 

20 Gwiwa Shada PR1-4-6 40 Sets 

21 Hadejia CJarko lei. 
  

22 Hadejia Nurul Yageen PR1-4-6 40 Set 

23 Hadejia Usman Maidashi PR1-4-6 40 Set 

24 Jahun Aujara SPS PR1-4-6 40 Set 

Lot 71– Procurement and distribution of 628 sets of 2 seater JSS furniture: 



S/N 

  
LGEA 

SCHOOL 

  COMPONENT QUANTITY 

1 Jahun Darai JSS 40 Sets 

2 K/Hausa Abdallawa JSS 40 Sets 

3 K/Hausa Kore JSS 40 Sets 

4 K/Hausa Wui-wui JSS 40 Sets 

5 Kaupama Ja’e JSS 40 Sets 

6 Kaugama Askandu JSS 40 Sets 

7 Kazaure Gada PS JSS 40 Sets 

8 Kazaure Kwifi PS JSS 40 Sets 

9 K/Kasamma Jiyan JSS 40 Sets 

10 K/Kasamma Iyo JSS 40 Sets 

11 K/Kaaamma Sunkuye JSS 40 Sets 



12 Kiyawa Fake JSS 45 Sets 

13 Kiyawa Yolal JSS 45 Sets 

14 Kiyawa Katanga JSS 50 Sets 

15 Kiyawa Zukirai JSS 4 8 Sets 

  

Lot 72– Procurement of 76 sets of 4nos plastic single chairs & 1 round table for ECCDE as follows: 

S/N 

  
LGEA 

SCHOOL 

  COMPONENT QUANTITY 

1 Hadejia Agumau Isl ECCDE 10 Sets 

2 Hadejia Abubabar Sadiq ECCDE 10 Sets 

3 Hadejia Muhd Farunsu ECCDE 6 Sets 

4 Hadejia Ciarko 1sl ECCDE 10 Sets 

5 Jahun Tarayo ECCDE 10 Sets 



6 Jahun Gangawu ECCDE 10 Sets 

7 Jahun Awara SPS ECCDE 10 Sets 

Lot 73A– Procurement and distribution of 1,153 sets of 2 seater Prim1- 3 furniture as follows: 

S/N 

  
LGEA 

SCHOOL 

  COMPONENT QUANTITY 

1 Gwiwa Tsubut Isl. PR1- 1-3 40 Sets 

2 Gwiwa Gwiwa Isl. PR1- 1-3 40 Sets 

3 Gwiwa Karo PS PR1- 1-3 40 Sets 

4 Gwiwa Kwarman Ruwa PR1- 1-3 40 Sets 

5 Hadejia Bello Bayi PR1- 1-3 40 Sets 

6 Hadejia Agumau Isl. PR1- 1-3 40 Sets 

7 Hadejia Aikali Shehu PR1- 1-3 40 Sets 

8 Jahun Gauza PS PR1- 1-3 40 Sets 



9 Jahun Barado PS PR1- 1-3 40 Sets 

10 Jahun Gangawa PR1- 1-3 40 Sets 

11 Jahun Jahun Model PR1- 1-3 40 Sets 

12 K/Hausa Shamakeri PR1- 1-3 40 Sets 

13 K/Hausa Maruwu PR1- 1-3 40 Sets 

14 K/Hausa Kone PR1- 1-3 40 Sets 

15 K/Hausa Majeri PR1- 1-3 40 Sets 

16 Kaugama Yalo PS PR1- 1-3 40 Sets 

17 Kaugama Askandu PR1- 1-3 40 Sets 

18 Kaugama Arbus PR1- 1-3 40 Sets 

19 Kaugama U/Jibrin PR1- 1-3 40 Sets 

20 Kazaure Badori PS PR1- 1-3 40 Sets 

21 Kazaure Gada PS PR1- 1-3 40 Sets 



22 Kazaure Kwifi PS PR1- 1-3 40 Sets 

23 Kazaure Daba PS PR1- 1-3 40 Sets 

23 K/Kasamma Mallakanri PR1- 1-3 40 Sets 

24 K/Kasamma Katafji PR1- 1-3 40 Sets 

25 K/Kasamma Garin Ando PR1- 1-3 40 Sets 

26 K/Kasamma Robba Norm PR1- 1-3 40 Sets 

27 Kiyawa Andazo PS PR1- 1-3 40 Sets 

28 Kiyawa Kapara PS PR1- 1-3 40 Sets 

Lot 73B– Procurement and distribution of 973 sets of 2 seater Prim 4- 3 furniture 

S/N 

  
LGEA 

SCHOOL 

  COMPONENT QUANTITY 

1 Jahun Garbo PR1- 4-6 40 Sets 

2 Jahun Jahun Model PR1- 4-6 40 Sets 



3 Jahun Kulluru PR1- 4-6 40 Sets 

4 K/Hausa K/Hausa SPS PR1- 4-6 40 Sets 

5 K/Hausa Jabo PS PR1- 4-6 40 Sets 

6 K/Hausa Balangu SPS PR1- 4-6 40 Sets 

7 Kaugama Yalo PS PR1- 4-6 40 Sets 

8 Kaugama Marke PS PR1- 4-6 40 Sets 

9 Kaugama Girbobo PS PR1- 4-6 40 Sets 

10 Kazaure Badori Morm PR1- 4-6 40 Sets 

11 Kazaure Karofi PR1- 4-6 40 Sets 

12 Kazaure Zainab Isl PR1- 4-6 40 Sets 

13 K/Kasamma Kubayo PR1- 4-6 40 Sets 

14 K/Kasamma Sunkuye PR1- 4-6 40 Sets 

15 K/Kasamma K/Dabo PR1- 4-6 40 Sets 



16 Kiyawa Dantusan PR1- 4-6 40 Sets 

17 Kiyawa Yolai PR1- 4-6 40 Sets 

18 Kiyawa Shuwarin Kudu PR1- 4-6 40 Sets 

19 Maigatari Kuka Yasku PR1- 4-6 40 Sets 

20 Maigatari Hana Kango PR1- 4-6 40 Sets 

21 Maigatari Garin Mallam PR1- 4-6 40 Sets 

22 Maigatari Garin Kwalandi PR1- 4-6 40 Sets 

23 M/Madori Malamawa PR1- 4-6 40 Sets 

24 M/Madori Zaro PR1- 4-6 53 Sets 

Lot 74– Procurement and distribution of 628 sets of 2 seater JSS furniture 

S/N 

  
LGEA 

SCHOOL 

  COMPONENT QUANTITY 

1 Maihatari Buraku JSS 40 Sets 



2 Maihatari Kuka Tankiya JSS 40 Sets 

3 Maihatari Kanfala UBE JSS 40 Sets 

4 Miga JSS Takalaliya JSS 40 Sets 

5 Miga JSS Tsakuwawa JSS 40 Sets 

6 Miga Koya JSS 40 Sets 

7 Ringim S/Gida SP JSS 40 Sets 

8 Ringim Kyawal JSS 40 Sets 

9 Ringim Amagawa JSS 40 Sets 

10 Roni JSS U/Ashe JSS 40 Sets 

11 Roni Roni Yamma JSS 40 Sets 

12 Roni Kaya JSS 40 Sets 

13 Guri JASS Guri JSS 40 Sets 

14 Guri JSS Lafiya JSS 40 Sets 



15 Maigatari Mezuwo JSS 40 Sets 

Lot 75A– Procurement of 250 sets of student beds 

S/N 

  

SCHOOL 

  QUANTITY 

1 MBPS Kudai 60 

2 MBPS Kila 100 

3 MMPS Ringim 40 

4 MBPS Kazaure 50 

Lot 75B– Procurement of 250 sets of student beds 

S/N 

  

SCHOOL 

  QUANTITY 

1 MBPS Gumel 70 



2 MBPS Bulangu 40 

3 MBPS Guri 80 

4 JSSS Karkarna 60 

Lot 75C– Procurement of 250 sets of student beds 

S/N 

  

SCHOOL 

  QUANTITY 

1 JSSS Aujara 110 

2 JGSSS Guri 100 

3 Tsangaya Model Buji 40 

Lot 75D– Procurement of 250 sets of student beds 

S/N SCHOOL QUANTITY 

1 S.I.D Kazaure 40 



2 S.H.I Hadejia 30 

3 S.V.I Dutse 70 

4 JGSSS Miga 110 

With a completion period of not later than 12 weeks. 

This addendum does not affect the Bid opening date (10 May, 2022) Stated in the last publication. 

SIGNED: 

SECRETARY TENDER BOARD 

JIGAWA STATE UNIVERSAL BASIC EDUCATION BOARD, DUTSE 

TTHE LINK TO THE TENDER REFERRED TO ABOVE IS SEEN HERE 

 

https://234business.com/tenders/job/jigawa-state-government-invitation-to-tender-for-pre-qualification-financial-bids-procurement/

