

Overview

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD, JOS

INVITATION TO TENDER FOR PROJECTS DECEMBER, 2021

COUNTRY: NIGERIA

PROJECT: UBE, 1ST – 4TH QTR. 2020, AND 1ST – 2ND QTR. 2021 NORMAL INTERVENTION

DESCRIPTION OF PROJECTS: CONSTRUCTION AND RENOVATION OF CLASSROOMS, MOTORIZED BORE HOLES AND VIP TOILETS

COLLECTION OF TENDER DOCUMENTS DATE: 13 DECEMBER, 2021

TENDER OPENING DATE: 31 JANUARY, 2022

IFB NO.: IFB/SUBEB/UBEC/NCB/003/2020/2021

(1) The Government of the Federal Republic of Nigeria through the intervention of Universal Basic Education Commission (UBEC) and Plateau State Government have made available funds for the course of Universal Basic Education in the State, and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and construction of Classrooms/offices, Motorized Boreholes and VIP toilets in some Primary/ Junior Secondary Schools across Plateau State.

(2) The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the works in the following Schools.

LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION WORKS, 1ST – 4TH QUARTERS 2020. 1ST – 2ND QUARTERS 2021

FIRST QUARTSR 7020

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
1	001	LEA Bruken Jot Fan	Barkin Ladi	Construction Of Two Classroom/Off/ Store	
2	002	LEA Burdinga	Barkin Ladi	Construction Of Two Classroom/Off/Store	
3	003	LEA Rafin Machiji	Bassa	Construction Of Two Classroom/Off/Store	
4	004	LEA Abantzara	Bassa	Construction of Two Classroom/Off/Store	
5	005	GJSS Kaskadi	Bassa	Construction of Two Classroom/Off/Store	
6	006	LEA Forof Gida Kwatas	Bokkos	Construction of Two Classroom/Off/Store	
7	007	LEA Kunet Butura	Bokkos	Construction of Two Classroom/Off/Store	

8	008	GJSS Kopyal	Bokkos	Construction of Two Classroom/Off/Stoke	
9	009	LEA Itse – Itse	Jos East	Construction of Two Classroom/Off/Store	
10	010	LEA Yugur	Kanam	Construction of Two Classrooms	
11	011	Ekan Roron	Barkin Ladi	Renovation Of Two Classrooms Office & Store	A
12	012	GJSS Tusung	Barkin Ladi	Completion of Three Classrooms office & Store	B
13	013	GGMSS Zaron	Barkin Ladi	Renovation of Hostel Block	
14	014	LEA Janji Amo	Bassa	Renovation of Two Classrooms	B
15	015	LEA Hukke	Bassa	Renovation of Three Classrooms	B
16	016	LEA Liwarang	Bassa	Renovation of Three Classrooms Office/Store	A
17	017	LEA Zogu	Bassa	Renovation of Three Classrooms/Office/Store	A

18	018	GJSS Kahwai	Bokkos	Renovation of One Classrooms/Exam Hall/Off/Store	A
19	019	GJSS Toff	Bokkos	Renovation of Four Classrooms/Off/Store	
20	020	LEA Wuhat West	Bokkos	Renovation of Three Classrooms (MUD)	
21	021	GJSS Maijuju	Jos East	Renovation of Two Classrooms/Off/Store	
22	022	LEA Fusa	Jos East	Renovation of Two Classrooms/Off/Store	
23	023	LEA Durbi	Jos East	Renovation of Three Classrooms	

SECOND QUARTER 2020

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
024	024	LEA Rikkos A	Jos North	Construction Of Library	
025	025	LEA Tajir	Jos North	Construction of Two Classrooms/Off/Store	

026	026	LEA Shaka	Jos South	Construction of Two Classrooms/Off/Store	
027	027	LEA Gura-Riyom	Jos South	Construction of Two Classrooms/Off/Store	
028	028	LEA Zam Airport	Langtang North	Construction of Two Classrooms/Off/Store	
029	029	LEA Dal	Kanam	Construction of Two Classrooms/Off/Store	
030	030	GJSS Gar	Kanam	Construction of Two Classrooms/Off/Store	
031	031	LEA Pyepye	Kanam	Construction of Two Classrooms	
032	032	LEA Kurum-Garram	Kanke	Construction of Two Classrooms/Off/Store	
033	033	LEA Zhantani	Langtang North	Construction of Two Classrooms/Off/Store	
034	034	Methodist School	Jos North	Renovation of A Block of Three Classrooms	A

035	035	Model School Shehe	Jos South	Renovation of Computer Room	
036	036	Model School Shehe	Jos South	Renovation of Two Classrooms	
037	037	Model School Shehe	Jos South	Completion Of Store	
038	038	LEA Dungur	Kanam	Renovation Of Two Classrooms/Off/Store	B
039	039	GJSS Kukawa	Kanam	Renovation Of Two Classrooms/Off/Store	A
040	040	LEA Angwan Dadi	Kanam	Completion Of Two Classrooms	A
041	041	LEA Kurum Amper	Kanki	Completion Of Three Classrooms	B
042	042	Lea Dongha	Kanke	Renovation Of Two Classrooms/Off/Store	A
043	043	LEA Tuwan	Kanke	Renovation Of Two Classrooms/Off/Store	A

044	044	LEA Miyam Shiko	Langtang North	Renovation Of Two Classrooms/Off/Store	B
045	045	Lea Ganglep	Langtang North	Renovation Of Three Classrooms/Off/Store	B
046	046	GJSS Bapkwai	Langtang North	Renovation Of Two Classrooms/Off/Store	A
047	047	LEA Poedil	Shendan	Renovation Of Two Classrooms	B

THIRD QUARTER 2020

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
048	048	LEA Magama South	Langtang South	Construction Of Two Classroom/Off/Store	

049	049	LEA Kopnah	Mangij	Construction Of Two Classroom/Off/Store	
050	050	LEA Dangkong	Mangu	Construction Of Two Classroom/off/Store	
051	051	LEA Vodni	Mangu	Construction Of Two Classroom/Off/Store	
052	052	LEA Shangkop	Mikang	Construction Of Two Classroom/Off/Store	
053	053	LEA Tayin	Pankshin	Construction Of Two Classroom/Off/Store	
054	054	LEA Puyam-Tal	Pankshin	Construction Of Two Classroom/Off/Store	
055	055	LEA Minting	Pankshin	Construction Of Two Classroom/Off/Store	
056	056	GJSS Dokan Kasuwa	Quaan Pan	Construction of Two Classroom/Off/Store	
057	057	LEA Sham	Riyom	Construction Of Two Classrooms	
058	058	GJSS Dadin Kowa	Langtang South	Renovation Of Two Classrooms	F
059	059	LEA Kamakun	Langtang	Renovation Of Two Classrooms	C

South

060	060	LEA Mile Four	Langtang South	Renovation Of Two Classrooms	D
061	061	GJSS Chanso	Mangu	Renovation Of Three Classroom/Off/Store	
062	062	LEA Gwet	Mangu	Completion Of Two Classrooms/Off/Store	B
063	063	LEA Yilpla	Mangu	Completion Of Two Classroom/Off /Store	A
064	064	LEA Foholmor	Mangu	Renovation Of Two Classrooms/Off /Store	C
065	065	T/RCM Lalin	Mikang	Renovation Of Two Classroom/Off/Store	B
066	066	LEA Zomo	Mikang	Renovation Of Three Classrooms/Off/Store	D
067	067	LEA Chigwong (Mile 9)	Pankshin	Construction Of Two Classrooms	
068	068	LEA Mile 8	Pankshin	Renovation Of Two Classrooms/Off/Store	C
069	069	LEA Tambes	Pankshin	Renovation Of Four	B

Classrooms/2 Stores /2 Offices

070 070 LEA Kadarko Wase Renovation Of Two Classrooms _ B

FOURTH QUARTER 2020

S/N Lot LOCATION LGEA DESCRIPTION BLOCK

071 071 LEA Zamduren Quaan Pan Construction Of Two Classrooms /Off/Store

072 072 LEA Janyaro Quaan Pan Construction Of Two
Classrooms /Off/Store

073 073 LEA Rangam Riyom Construction Of Two Classrooms /Off/Store

074 074 LEA Nyak Shendam Construction Of Two Classrooms/Off/Store

075 075 LEA Nyak Shendam Construction Of Two Classrooms/Off/Store

076 076 LEA Zamlong Shendam Construction Of Two Classrooms /Off/Store

077	077	LEA Kakwor	Shendam	Construction Of Two Classrooms /Off/Store	
078	078	LEA Gudus	Wase	Construction Of Two Classrooms /Off/Store	
079	079	GJSS Duwi-Wase	Wase	Construction Of Two Classrooms /Off/Store	
080	080	LEA Dadur	Langtang North	Construction Of 2 Cabin Vip Toilets	
081	081	LEA Central Mai Katako	Bokkos	Construction Of 2 Cabin Vip Toilets	
082	082	LEA Dunggoesing	Shendam	Construction Of 2 Cabin Vip Toilets	
083	083	Ekan Tuwan	Kanke	Construction Of 2 Cabin Vip Toilets	
084	084	LEA Fujing	Quaan Pan	Renovation Of Two Classrooms	B
085	085	LEA Macin Kare	Quaan Pan	Renovation Of Two Classrooms/Off/Store	B
086	086	LEA Turniang	Quaan Pan	Renovation Of Two	A

				Classrooms	
087	087	LEA Kopmoejak	Quaan Pan	Renovation Of Three Classrooms	A
088	088	LEA LWA	Riyom	Renovation Of Three Classrooms	C
089	089	LEA Koronfang	Riyom	Renovation Of Two Classrooms	E
090	090	GJSS Rim	Riyom	Renovation Of Two Classrooms/Off/Store	A
091	091	LEA Hambiak (Samiya)	Shendam	Renovation Of Two Classrooms	A
097	092	LEA Gaklang	Shendam	Renovation Of Two Classrooms	C
093	093	LEA Ngotuguut	Shendam	Renovation Of Two Classrooms	A
094	094	GJSS Demshin	Shendam	Renovation Of Four Classrooms	D
095	095	LEA Duwi	Wase	Renovation Of Three Classrooms (MUD)	A

096	096	LEA Bang	Wase	Completion Of Two Classrooms Office/Store	A
097	097	Model School Shehe	Jos South	Construction Of Motorized Borehole And Overhead	
098	098	LEA Kantoma	Mangu	Construction Of Two Cabin Vip Toilet	
098	099	Exan Namu	Quaan Pan	Construction Of Two Cabin Vip Toilet	
100	100	LEA Tambes	Pankshin	Construction Of Two Cabin Vip Toilet	
101	101	LEA Chwelnyap	Jos North	Construction Of Two Cabin Vip Toilet	
102	102	LEA Kantoma	Jos North	Construction Of Motorized Borehole and Overhead	
103	103	Ekan Mangu	Mangu	Construction Of Motorized Borehole And Overhead	

FIRST QUARTER 2021

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
-----	-----	----------	------	-------------	-------

104	104	LEA Nafang Dredge	Barkin Ladi	Construction Of Two Classrooms /Off/Store
105	105	LEA Lishin	Bassa	Construction Of Two Classrooms /Off/Store
106	106	LEA Mandung Mandar	Bokkos	Construction Of Two Classrooms /Off/Store
107	107	LEA Hiltop	Bokkos	Construction Of Two Classrooms /Off/Store
108	108	LEA Angwan Rogo	Jos East	Construction Of Two Classrooms/Off/Store
109	109	GSS Babale	Jos North	Construction Of Two Classrooms /Off/Store
110	110	GSS Giring	Jos South	Construction Of Two Classrooms /Off/Store
111	111	LEA Sugwan	Kanam	Construction Of Two Classrooms /Off/Store
112	112	Lea Gwaal	Kanam	Construction Of Two Classrooms /Off/Store

113	113	LEA Denke	Kanam	Construction Of Two Classrooms /Off/Store	
114	111	LEA Bankun	Langtang North	Construction Of Two Classrooms /Off/Store	
115	115	GJSS Kalashi	Kanke	Construction Of Two Classrooms /Off/Store	
116	116	LEA Nwur	Langtang North	Construction Of A Library/ Office	
117	117	GJSS Doruwa Tsoho	Barkin Ladi	Renovation Of Five Classrooms	A
118	118	LEA Dariba	Bassa	Completion Of Three Classrooms /Office/Store	B
119	119	LEA Minta	Bassa	Renovation Of Three Classrooms	B
120	120	LEA Sat	Bokkos	Renovation Of Four Classrooms/Off/Store	A
121	121	LEA Sabon Layi	Jos North	Renovation Of Three Classrooms/Off/Store	E

122	122	GJSS Tudun Wada	Jos South	Renovation Of Four Classrooms	F
123	123	Obasanjo Model Sch. CPMD A	Jos South	Renovation Of Two Classrooms	E
124	124	Obasanjo Model Sch. CPMD A	Jos South	Renovation Of Two Classrooms (Burnt Bricks)	F
125	125	Obasanjo Model Sch. CPMD A	Jos South	Renovation Of Two Classrooms/Off/Store	G
126	126	Obasanjo Model Sch. CPMD A	Jos South	Renovation Of Three Classrooms (Burnt Bricks)	H
127	127	LEA Nyongnyong A	Kanam South	Renovation Of Two Classrooms/Off/Store	
128	128	LEA Zango	Kanam	Renovation Of Two Classrooms/Off/Store	B

129	129	LEA Lur	Kanke	Construction Of Two Classrooms	
130	130	LEA Pukdi (Block A)	Kanke	Renovation Of Two Classrooms/Off/Store	A
131	131	LEA Fillap (Vongbap)	Langtang North	Renovation Of Three Classrooms (MUD)	
132	132	LEA Warrok	Langtang North	Renovation Of Two Classrooms/Office/Store	
133	133	LEA Nyong Nyong B	Kanam	Construction Of Two Cabin Vip Toilet	
134	134	LEA Hilltop	Bokkos	Construction Of Two Cabin Vip Toilet	
135	135	LEA Kwal	Kanke	Construction Of Two Cabin Vip Toilet	

SECOND QUARTER 2021

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
136	136	GJSS Fajul	Langtang South	Construction Of Two Classrooms/Off/Store	
137	137	LEA Komtul	Mangu	Construction Of Two Classrooms/Off/Store	
138	138	LEA Kurgwam	Mangu	Construction Of Two Classrooms/Off/Store	

139	139	GJSS Tunkus	Mixang	Construction Of Two Classrooms/Off/Store
140	140	LEA Katem Tal	Pankshin	Construction Of Two Classrooms/Off/Store
141	141	GJSS Wokkos	Pankshin	Construction Of Two Classrooms/Off/Store
142	142	LEA Names	Quaan Pan	Construction Of Two Classrooms/Off/Store
143	143	GJSS Miket	Quaan Pan	Construction Of Two Classrooms/Off/Store
144	144	LEA Munchuak	Riyom	Construction Of Two Classrooms/Off/Store
145	145	LEA Lu-Tinghen	Shendam	Construction Of Two Classrooms/Off/Store
146	146	LEA Dunghess	Shendam	Construction Of Two Classrooms/Off/Store
147	147	LEA Gal	Wase	Construction Of Two Classrooms/Off/Store

148	148	LEA Kushalla	Pankshin	Construction Of 2 Cabin VIP Toilets	
149	149	St. Johns Gold & Base	Jos South	Construction Of 2 Cabin VIP Toilets	
150	150	SPS Kwalla	Quaan Pan	Construction Of 2 Cabin VIP Toilets	
151	151	LEA Kopnah	Mangu	Construction Of 2 Cabin VIP Toilets	
152	152	LEA Baban Rinji	Mangu	Renovation Of Two Classrooms/Off/Store (MUD)	B
153	153	LEA Ntam	Mangu	Renovation Of Two Classrooms	B
154	154	LEA Pyemgiji	Mangu	Completion of two Classrooms/Off/Store (MUD)	B
155	155	LEA Kubon	Mangu	Renovation Of Four Classrooms/Off/Store (MUD)	A
156	156	RCM Tunkus	Mikang	Renovation Of Three Classrooms /Off/Store	

157	157	LEA Mile 8	Pankshin	Renovation Of Two Classrooms /Office/Store	A
158	158	LEA Jwakji	Mangu	Completion Of Two Classroom	
159	159	RCM Kadvis	Pankshin	Renovation Of three Classrooms/Off/Store	C
160	160	RCM Kwande	Qu aan Pan	Renovation Of Three Classrooms/Off/Store	C
161	161	LEA Kurgwi	Quaan Pan	Renovation Of Two Classrooms/Off/Store	C
162	162	GJSS Moekat	Shendam	Renovation Of Two Classrooms/Off/Store	B
163	163	LEA Kurwat	Shendam	Renovation Of Two Classrooms	B
164	164	LEA Shepwan	Shendam	Renovation Of Two Classrooms	A
165	165	LEA Saluwe	Wase	Renovation Of Two Classrooms/Off/Store	A

166	166	Govt. Science College Wase	Wase	Renovation Of Three Classrooms/Off/Store/ 6 Conveniences	A
167	167	Model Primary School Shehe	Jos South	Completion Of A Block of 10 Pits Vip Toilets	
168	168	LEA Lohkang	Langtang South	Renovation Of Three Classrooms	A
169	169	LEA Pyache	Langtang North	Construction Of Motorized Bore Hole and Over Head Tank	
170	170	LEA Tahtim	Langtang South	Construction Of Two Cabin Vip Toilet	
171	171	T/RCM Tunkus	Mikang	Construction Of Two Cabin Vip Toilet	C

BALANCE OF 2017 PROJECTS

S/N	Lot	LOCATION	LGEA	DESCRIPTION	BLOCK
------------	------------	-----------------	-------------	--------------------	--------------

17

2	172	Obasanjo Model School Hwoshe	Jos South	Construction Of One Story Six Classrooms/Two Off /Two Store/Six Conveniences
---	-----	---------------------------------	-----------	---

s

173	173	Model School Shehe	Jos South	Completion Of A Multi – Purpose Hall
-----	-----	--------------------	-----------	--------------------------------------

174	174	Central Pilot Science Primary School. Pankshin	Pankshin	Construction Of Two Classrooms/Off/ Store
-----	-----	---	----------	---

175	175	Central Pilot Science Primary School. Pankshin	Pankshin	Construction Of Two Classrooms
-----	-----	---	----------	--------------------------------

176	176	LEA Tambes	Pankshin	Renovation Of Two Classroom	A
-----	-----	------------	----------	-----------------------------	---

177	177	LEA Dungwel	Kanace	Construction Of Two Classrooms
-----	-----	-------------	--------	--------------------------------

178	178	LEA Longvel	Shendam	Construction Of Two Classrooms
-----	-----	-------------	---------	--------------------------------

179	179	LEA Tambes	Pankshin	Renovation Of Two Classroom	C
-----	-----	------------	----------	-----------------------------	---

COLLECTION OF BIDDING documents at the Department of Physical and Engineering Services between the hours of 10:00 am and 4:00 pm Mondays to Fridays daily.

(1) Bidders will be conducted through the NCB bidding procedure

(2) Interested eligible bidders may obtain further information from the Director, Department of Physical and Engineering Services and inspect the bidding documents at the address given below between the hours of 11:00 am – 4:00pm each working day.

(3) Bidders must come with photocopies of SUBEB receipt for tender fee, proof of Pre -Qualification for the collection of tender documents.

TENDER FEE: N10,000.00

ACCOUNT NAME: PLATEAU SUBEB

ACCOUNT NUMBER: 5900003789

BANK: HERITAGE BANK, BEACH ROAD, JOS.

SUBMISSION:

The following constitute the details for the submission of tender:

(1) Tender must be submitted to the Director, Department of Physical and Engineering Services of Plateau State Universal Basic Education Board by dropping in designated Bid Box on or before **10:00 am on 31 January, 2022.**

(2) Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.

(3) Bids must be accompanied with 2.5% of bid price as bid security, obtained from a Bank or Insurance company.

(4) Late bids will be rejected.

(5) All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.

(6) Bids will be opened in the presence of the bidders/representatives, who are advised to attend.

Time: 10 am

Venue: SUBEB, Jos (Board room)

Date: 31 JANUARY, 2022.

ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION

Firms/companies who are interested in bidding for jobs must possess the following eligibility requirements: The Company Profile MUST include the following.

(1) Certificate of registration with the Corporate Affairs Commission (CAC).

(2) Detailed Company Profile.

(3) Tax clearance certificate for the past Three (3) years ending 2020 and VAT registration Number.

(4) Evidence of registration with Industrial Training Fund (ITF).

(5) Evidence of payment into Plateau State IGR and PLSUBEB accounts for registration with PLSUBEB, Jos.

- (6) Registration details can be obtained at the Department of Physical and engineering Services of the Board.
- (7) Evidence of completion of similar jobs, i.e. satisfactory completion certificates.
- (8) All interested Companies must have on its Board or membership a professional who is either a Civil or Electrical Engineer, Architect, Builder, and Quantity Surveyor with certificates as project supervisors.
- (9) Any submission of uncertified documents may lead to outright rejection of the bid(s).

SUBMISSION OF PRE-QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 24 JANUARY 2022 (I.E COMPLETE COMPANY PROFILE, INCLUDING SOFT COPY).

PROCEDURES FOR REGISTRATION

- (1) Payment of N30, 000.00 Registration Fee into the IGR Account of the Board of Internal Revenue, using Company's TIN Number obtained from the Board of Internal revenue.
- (2) Payment of N25,000.00 Processing Fee into SUBEB Account @ Heritage Bank @ No. 25 Beach Road, Jos, Account Number 5900003789.
- (3) Present Bank Teller to SUBEB Accounts Department to obtain SUBEB receipt and Registration Form.
- (4) Proceed to the Physical & Engineering Services Department for computerization and finalization of Registration.
- (5) Submit Company profile to the Deputy Director Civil Works of the Physical and Engineering Services Department.

(6) ADDITIONAL INFORMATION

- (1) All submission are to be made in English Language.
- (2) Plateau State Universal Basic Education Board is not obliged to award the contract to the lowest bidder.

SERVICE PROVIDERS

The Board has identified service providers for the supply of the following materials to contractors to ensure quality control, uniformity, and standardization.

- (1) Aluminum roofing sheets gauge 0.55mm
- (2) Doors and windows gauge 16mm in angle iron frame
- (3) Magnetic White Board
- (4) Paint – Cream, White and National Green.

PROFESSOR MATTHEW N. SULE

Executive Chairman

State Universal Basic Education Board,

No.7 Dogon Dutse, Jos, Plateau State.

info@plsubeb.gov.ng

www.plsubeb.gov.ng/advert

