

Overview

ZAMFARA STATE UNIVERSAL BASIC EDUCATION BOARD

INVITATION FOR TENDER

(1) INTRODUCTION AND SCOPE OF WORK: Zamfara State Universal Basic Education Board, Gusau has received the 1st-4th Quarter 2021 FGN Matching grant from the Universal Basic Education Commission, Abuja. The Fund will be utilized for the improvement of infrastructure in Primary and Junior Secondary School across the State

In compliance with the Public Procurement Act, 2007 and Bureau of Public Procurement's guideline, the Zamfara State Universal Basic Education Board invites interested, competent and reputable Companies to Tender for the Procurement of the "Works" and "Goods" as described below.

PACKAGE 1- CONSTRUCTION

S/N	PROJECT DESCRIPTION	LGA	LOCATION	PROJECT TITLE	LOT
1	Construction of 12 Classrooms, Workshop, Laboratory & office (STOREY HEIGHT)	GUSAU LGEA	JSS Saminaka	NEW CONST	Lot 1

2	Construction of 12 Classrooms, Workshop, Laboratory office (STOREY HEIGHT)	K/NAMODA LGEA	JSS Sanusi Muhammad	NEW CONST	Lot 2
3	Construction of 12 Classrooms, Workshop, Laboratory& office (STOREY HEIGHT)	TSAFE LGEA	JSS Tsafe S/Kasuwa	NEW CONST	Lot 3
4	Construction 6 Classrooms, Library & office (STORY HEIGHT)	MARADUN LGEA	Kaya PS	NEW CONST	Lot 4
5	Construction 6 Classrooms, Library & office (STORY HEIGHT)	GUSAU LGEA	GGDJSS Old Prison	NEW CONST	Lot 5
6	Construction 6 Classrooms, Library & office (STORY HEIGHT)	T/MAFARA LGEA	Kagara P S	NEW CONST	Lot 6
7	Construction of 3 Classrooms, Office and Store	ANKA LGEA	Hiya Hiya P S	NEW CONST	Lot 7

8	Construction of 3 Classrooms, Office and Store	BAKURA LGEA	JSS Dambo	NEW CONST	Lot 8
9	Construction of 3 Classrooms, Office and Store	BUKKUYUM LGEA	JSS Zuggu	NEW CONST	Lot 9
10	Construction of 3 Classrooms, Office and Store	BUNGUDU LGEA	Yar katsina P S	NEW CONST	Lot 10
11	Construction of 3 Classrooms, Office and Store	B/MAGAJI LGEA	Shiyar Liman PS	NEW CONST	Lot 11
12	Construction of 3 Classrooms, Office and Store	GUMMI LGEA	JSS Sheik Matdawo	NEW CONST	Lot 12
13	Construction of 3 Classrooms, Office and Store	GUSAU LGEA	Koto P S	Nf W CONS'	LOT 1\$
14	Construction of 3 Classrooms, Office and Store	K/NAMODA	Nizzamiya P S	NEW CONST	Lot 14

LGEA					
15	Construction of 3 Classrooms Office and Store	MARADUN LGEA	Girls Focal P S	NEW CONST	Lot 15
16	Construction of 3 Classrooms Office and Store	MARU LGEA	JSS Maru	NEW CONST	Lot 16
17	Construction of 3 Classrooms Office and Store	SHINKAFI LGEA	Girls Focal P S	NEW CONST	Lot 17
18	Construction of 3 Classrooms, Office and Store	T/MAFARA	JSS Gurbi	NEW CONST	Lot 18
19	Construction of 3 Classrooms Office and Store	TSAFE LGEA	Ruggar Na ali P S	NEW CONST	Lot 19
20	Construction of 3 Classrooms Office and Store	ZURMI LGEA	Dolen Moriki	NEW CONST	Lot 20

21	Construction of 2 Classrooms Office and Store	ANKA LGEA	Waramu P S	NEW CONST	Lot 21
22	Construction of 2 Classrooms Office and Store	BAKURA LGEA	JSS Kwanar Kalgo	NEW CONST	Lot 22
23	Construction of 2 Classrooms Office and Store	BUKKUYUM LGEA	Runbuki P S	NEW CONST	Lot 23
24	Construction of 2 Classrooms, Office and Store	BUNGUDU LGEA	Ummuhatu P S	NEW CONST	Lot 24
25	Construction of 2 Classrooms. Office and Store	B/MAGAJI LGEA	G/Danjuma P S	NEW CONST	Lot 25
26	Construction of 2 Classrooms. Office and Store	GUMMI LGEA	Daki Takwas P S	NEW CONST	Lot 26

27	Construction of 2 Classrooms. Office and Store	GUSAU LGEA	Kurajo P S	NEW CONST	Lot 27
28	Construction of 2 Classrooms. Office and Store	K/NAMODA LGEA	GRA P S K/ Namoda	NEW CONST	Lot 28
29	Construction of 2 Classrooms. Office and Store	MARU LGEA	Dan Marke Junction P S	NEW CONST	Lot 29
30	Construction of 2 Classrooms. Office and Store	SHINKAFI LGEA	GDGJSS Shikafi	NEW CONST	Lot 30
31	Construction of 2 Classrooms. Office and Store	T/MAFARA	JSS Gurbi	NEW CONST	Lot 31
32	Construction of 2 Classrooms. Office and Store	TSAFE LGEA	Tashar Dangoje P S	NEW CONST	Lot 32

33	Construction of 2 Classrooms. Office and Store	ZURMI LGEA	B/Tsaba P S	NEW CONST	Lot 33
34	Construction of perimeter wall fence (30m)	GUSAU LGEA	Abdussalam Estate P S	Housing NEW CONST	Lot 34
35	Construction of perimeter wall fence (172m)	GUSAU LGEA	Damba Quarters P S	NEW CONST	Lot 35
36	Construction of perimeter wall fence (456m)	ZURMI LGEA	GGDJSS ZURMI	NEW CONST	Lot 36
37	Construction of VIP Toilet	ANKA LGEA	Waramu P S	NEW CONST	Lot 37
38	Construction of VIP Toilet	BUKKUYUM LGEA	Runbuki P S	NEW CONST	Lot 38
39	Construction of VIP Toilet	GUMMI LGEA	G/Rana Gummi	NEW CONST	Lot 39
40	Construction of VIP Toilet	GUSAU LGEA	Command P S	NEW CONST	Lot 40

41	Construction of VIP Toilet	KAURAN NAMODA	Sanusi Moh'd K/Nomada	JSS	NEW CONST	Lot 41
42	Construction of VIP Toilet	MARADUN LGEA	Dosara P S		NEW CONST	Lot 42
43	Construction of VIP Toilet	MARU LGEA	Kadaddaba P S		NEW CONST	Lot 43
44	Construction of VIP Toilet	SHINKAFI LGEA	GDJSS Shinkafi		NEW CONST	Lot 44
45	Construction of VIP Toilet	T/MAFARA LGEA	Safiyya P S Jangebe		NEW CONST	Lot 45
46	Construction of VIP Toilet	TSAFE LGEA	JSS S D P		NEW CONST	Lot 46
47	Construction of VIP Toilet	ZURMI LGEA	Girls Focals Zurmi		NEW CONST	Lot 47

PACKAGE II- RENOVATION

S/N	PROJECT DESCRIPTION	LGEA	LOCATION	PROJECT TITLE	LOT
-----	---------------------	------	----------	---------------	-----

1	Renovation of 3 Classrooms, Office and Store	ANKA LGEA	GGJSS ANKA	Renovation	Lot 46
2	Renovation of 3 Classrooms, Office and Store	ANKA LGEA	D/Gadangami	Renovation	Lot 49
3	Renovation of 3 Classrooms, Office and Store	BAKURA LGEA	Wakasau PS	Renovation	Lot 50
4	Renovation of 3 Classrooms, Office and Store	BAKURA LGEA	Yar'kufuji PS	Renovation	Lot 51
5	Renovation of 3 Classrooms, Office and Store	BUKKUYUM LGEA	Famanawa PS	Renovation	Lot 52
6	Renovation of 3 Classrooms, Office and Store	BUKKUYUM LGEA	JSS Gadar Zaima	Renovation	Lot 53
7	Renovation of 3 Classrooms, Office and Store	BUNGUDU LGEA	Gulubba P S	Renovation	Lot 54

8	Renovation of 3 Classrooms, Office and Store	BUNGUDU LGEA	JSS Bela	Renovation	Lot 55
9	Renovation of 3 Classrooms, Office and Store	B/MAGAJI LGEA	S/Daudu PS	Renovation	Lot 56
10	Renovation of 3 Classrooms, Office and Store	B/MAGAJI LGEA	S/Daudu PS	Renovation	Lot 57
11	Renovation of 3 Classrooms, Office and Store	GUMMI LGEA	GDJSS Gummi	Renovation	Lot 58
12	Renovation of 3 Classrooms, Office and Store	GUMMI LGEA	Dudda P S	Renovation	Lot 59
13	Renovation of 3 Classrooms, Office and Store	GUSAU LGEA	Dr. Karima PS	Renovation	Lot 60
14	Renovation of 3 Classrooms, Office and Store	GUSAU LGEA	Janyau Fulani PS	Renovation	Lot 61

15	Renovation of 3 Classrooms, Office and Store	K/NAMODA LGEA	Namoda Day JSS	Renovation	Lot 62
16	Renovation of 3 Classrooms, Office and Store	K/NAMODA LGEA	JSS Maillale	Renovation	Lot 63
17	Renovation of 3 Classrooms, Office and Store	MARADUN LGEA	Girls Focal PS	Renovation	Lot 64
18	Renovation of 3 Classrooms, Office and Store	MARADUN LGEA	Gora Lowcost PS	Renovation	Lot 65
19	Renovation of 3 Classrooms, Office and Store	MARU LGEA	JSS Mayanchi	Renovation	Lot 66
20	Renovation of 3 Classrooms, Office and Store	SHINKAFI LGEA	JSS Badarawa	Renovation	Lot 67
21	Renovation of 3 Classrooms, Office and Store	SHINKAFI LGEA	Badarawa PS	Renovation	Lot 68

22	Renovation of 3 Classrooms, Office and Store	T/MAFARA LGEA	Girls Focal PS	Renovation	Lot 69
23	Renovation of 3 Classrooms, Office and Store	T/MAFARA LGEA	Shinkafi PS	Renovation	Lot 70
24	Renovation of 3 Classrooms, Office and Store	TSAFE LGEA	JSS SDP	Renovation	Lot 71
25	Renovation of 3 Classrooms, Office and Store	TSAFE LGEA	JSS Danjibga	Renovation	Lot 72
26	Renovation of 3 Classrooms, Office and Store	ZURMI LGEA	JSS Dauran	Renovation	Lot 73
27	Renovation of 2 Classrooms, Office and Store	ZURMI LGEA	JSS Kanwa	Renovation	Lot 74
28	Renovation of 2 Classrooms, Office and Store	ANKA LGEA	Yar' Kurya	Renovation	Lot 75
29	Renovation of 2 Classrooms, Office and Store	BAKURA LGEA	JSS Binin Tudu	Renovation	Lot 76

30	Renovation of 2 Classrooms, Office and Store	BUKKUYUM LGEA	T/Danzamau PS	Renovation	Lot 77
31	Renovation of 2 Classrooms, Office and Store	BUNGUDU LGEA	G/Dawa PS	Renovation	Lot 78
32	Renovation of 2 Classrooms, Office and Store	B/MAGAJI LGEA	Karfa PS	Renovation	Lot 79
33	Renovation of 2 Classrooms, Office and Store	GUMMI LGEA	Kundar Mai Sani	Renovation	Lot 80
34	Renovation of 2 Classrooms, Office and Store	GUSAU LGEA	Abdussalam Estate PS	Renovation	Lot 81
35	Renovation of 2 Classrooms, Office and Store	K/NAMODA LGEA	Gidan Ajinna PS	Renovation	Lot 82
36	Renovation of 2 Classrooms, Office and Store	MARADUN LGEA	Magami Daddi PS	Renovation	Lot 83
37	Renovation of 2 Classrooms, Office and Store	MARU LGEA	Zamangira PS	Renovation	Lot 84

38	Renovation of 2 Classrooms, Office and Store	SHINKAFI LGEA	Girls Focals	Renovation	Lot 85
39	Renovation of 2 Classrooms, Office and Store	T/MAFARA LGEA	S/Kaya Buhari PS Jangebe	Renovation	Lot 86
40	Renovation of 2 Classrooms, Office and Store	TSAFE LGEA	Danjibga PS	Renovation	Lot 87
41	Renovation of 2 Classrooms, Office and Store	ZURMI LGEA	Ummarun Danjeka PS	Renovation	Lot 88
42	Renovation of 2 Classrooms, Office and Store	MARU LGEA	JSS R/DORAWA	Renovation	Lot 89

PACKAGE III- FURNITURE AND EQUIPMENT

S/N	PROJECT DESCRIPTION	LGEA	LOCATION	PROJECT TITLE	LOT
1	Supply and fabrication of furniture (2 Sitter Pupils Desk Chair, Teachers Table, Teachers Chair, Executive Table, Executive Chair,	Across the State	Across State	Supply/ Fabrication	Lot 90

Visitors Chair, Set of Cushion, Mini Executive

Table and Char

PACKAGE III- FURNITURE AND EQUIPMENT

S/N	PROJECT DESCRIPTION	LGEA	LOCATION	PROJECT TITLE	LOT
1	Drilling and Fixing of Borehole Hand pump	ANKA LGEA	Waramu P S	Drilling and Fixing	Lot 91
2	Drilling and Fixing of Borehole Hand pump	BUKKUYUM LGEA	Runbuki P S	Drilling and Fixing	Lot 92
3	Drilling and Fixing of Borehole Hand pump	BUNGUDU LGEA	Danguro P S	Drilling and Fixing	Lot 93
4	Drilling and Fixing of Borehole Hand pump	GUMMI LGEA	G/Rana P S	Drilling and Fixing	Lot 94
5	Drilling and Fixing of Borehole Hand pump	GUSAU LGEA	Command PS	Drilling and Fixing	Lot 95
6	Drilling and Fixing of Borehole Hand pump	K/NAMODA LGEA	Sanusi Mohd JSS	Drilling and Fixing	Lot 96

7	Drilling and Fixing of Borehole Hand pump	MARU LGEA	Kadaddaba PS	Drilling and Fixing	Lot 97
8	Drilling and Fixing of Borehole Hand pump	SHINKAFI LGEA	GDJSS Shinkafi	Drilling and Fixing	Lot 98
9	Drilling and Fixing of Borehole Hand pump	T/MAFARA LGEA	Safiyya PS Jangebe	Drilling and Fixing	Lot 99
10	Drilling and Fixing of Borehole Hand pump	TSAFE LGEA	JSS SDP	Drilling and Fixing	Lot 100
11	Drilling and Fixing of Borehole Hand pump	ZURMI LGEA	Girls Focal PS	Drilling and Fixing	Lot 101
12	Drilling and Fixing of Borehole Hand pump	GUSAU LGEA	JSS Saminaka	Drilling and Fixing	Lot 102
13	Drilling and Fixing of Borehole Hand pump	ZURMI LGEA	B/Tsaba P S	Drilling and Fixing	Lot 103
14	Drilling and Fixing of Borehole Hand pump	TSAFE LGEA	JSS S/Kasuwa	Drilling and Fixing	Lot 104
15	Drilling and Fixing of Borehole Hand pump	MARADUN LGEA	Kaya P S	Drilling and Fixing	Lot 105

16	Drilling and Fixing of Borehole Hand pump	GUSAU LGEA	GGDJSS Old Prison	Drilling and Fixing	Lot 106
17	Drilling and Fixing of Borehole Hand pump	T/MAFARA LGEA	Kagara P S	Drilling and Fixing	Lot 107
18	Drilling and Fixing of Borehole Hand pump	ANKA LGEA	Tungar Tsaka P S	Drilling and Fixing	Lot 108
19	Drilling and Fixing of Borehole Hand pump	ANKA LGEA	Matseri P S	Drilling and Fixing	Lot 109
20	Drilling and Fixing of Borehole Hand pump	BAKURA LGEA	Dambo P S	Drilling and Fixing	Lot 110
21	Drilling and Fixing of Borehole Hand pump	GUMMI LGEA	Malama Habbi P S	Drilling and Fixing	Lot 111
22	Drilling and Fixing of Borehole Hand pump	MARU LGEA	Science MPS Kanoma	Drilling and Fixing	Lot 112
23	Drilling and Fixing of Borehole Hand pump	GUMMI LGEA	Aliyu Isah PS	Drilling and Fixing	Lot 113
24	Drilling and Fixing of Borehole Hand pump	MARADUN LGEA	Gidan Kano P S	Drilling and Fixing	Lot 114

25	Drilling and Fixing of Borehole Hand pump	BUKKUYUM LGEA	Nasarawa PS	Drilling and Fixing	Lot 115
26	Drilling and Fixing of Borehole Hand pump	GUSAU LGEA	Dna Turai PS	Drilling and Fixing	Lot 116
27	Drilling and Fixing of Borehole Hand pump	GUSAU LGEA	Dr. Karima PS	Drilling and Fixing	Lot 117
28	Drilling and Fixing of Borehole Hand pump	ANKA LGEA	Tungar Gwamo P S	Drilling and Fixing	Lot 118
29	Drilling and Fixing of Borehole Hand pump	SHINKAFI LGEA	Magaji Ibrahim P S	Drilling and Fixing	Lot 119
30	Drilling and Fixing of Borehole Hand pump	BUKKUYUM LGEA	Rafin Maliki P S	Drilling and Fixing	Lot 120
31	Drilling and Fixing of Borehole Hand pump	GUMMI LGEA	Sheik Gummi P S	Drilling and Fixing	Lot 121

ELIGIBILITY CRITERIA:

All interested capable and competent companies are required to submit the following documents:

- (a) Evidence of registration with Corporate Affairs Commission (CAC).
- (b) Evidence of Tax Clearance Certificate for the three years ending end on 31st December 2021;

- (c) Certificate of Compliance by National Pension Commission (PENCOM) expiring in December, 2021;
- (d) Certificate of Compliance by Industrial Training Fund in line with the provision of ITF Act 2011) expiring on 31st December, 2021;
- (e) Certificate of Compliance with the NSITF Employee Compensation Act expiring on 31st December, 2021;
- (f) Evidence of Registration with Bureau of Public procurement (BPP) by attaching the interim Registration Report (IRR) expiring on 31/12/2021 or valid Certificate issued by BPP;
- (g) Evidence of Registration with Zamfara State Bureau of Public procurement or valid Certificate issued by Zamfara BPP;
- (h) Evidence of Registration with Zamfara State Universal Basic Education Board;
- (i) Evidence of approval/License of copy right from UBEC/ZSUBEB;
- (j) List and type of Personnel working for the Company with copies of their qualification Certificates;
- (k) List of three (3) verifiable similar project completed /ongoing within the last five (5) years with completion certificate and/or award letters;
- (l) Evidence of financial capability to handle the project from reputable bank;
- (m) Unabridged company Audited Report for the immediate past (3) years 2018, 2019, & 2020;
- (n) Sworn affidavit affirming that none of the officers of the Zamfara State Universal Basic Education Board or the Zamfara State Bureau of Public Procurement is a former or present Director shareholder or has pecuniary interest in the bidder and that all the Information being provided by the company are correct;

(o) Letter of Consent to allow for verification of all documents submitted.

(3) COLLECTION OF TENDER DOCUMENT

Tender documents should be collected from the office of the Head of Procurement Department Zamfara State Universal Basic Education Board Gusau old building Room 2 Headquarter upon presentation of evidences of payment of non-refundable Tender fee of N10,000.00 per lot made to the Finance Department, Zamfara State Universal Education Board Gusau.

(4) SUBMISSION/OPENING OF DOCUMENTS

Two copies of Technical and Financial bids must be in separate envelopes and clearly mark appropriately enclosed in a sealed large envelop, clearly marked with the name of the Tender and addressed to: The Head of Procurement Department Zamfara State Universal Basic Education Board Headquarters Gusau Olusegun Obasanjo Drive, P.M.B 1011, Opposite Poultry Unit, Zamfara State-Nigeria.

Submission should be made **on or before 12 noon of Tuesday, 4 May, 2022**. Technical Bid opening shall be carried out immediately at 12 noon on the same day at the Board Conferences Hall.

Interested applicants are to note that;

- (a) Nothing in this advertisement shall be construed to be a commitment on the part of the Zamfara State Universal Basic Education Board.
- (b) The Zamfara State Universal Basic Education Board reserves the right to reject any/or all bidding packages
- (c) The Zamfara State Universal Basic Education Board is neither committed nor obliged to shortlist any contractor.
- (d) Only pre-qualified bidders will be invited for financial bid opening at later date

SIGNED:

HEAD OF PROCUREMENT

ZAMFARA STATE UNIVERSAL BASIC EDUCATION BOARD GUSAU