

**THE GOVERNMENT OF KADUNA STATE
KADUNA STATE UNIVERSAL BASIC EDUCATION BOARD
79A TAFAWA BALEWA WAY, P.M.B. 2333, KADUNA
RE: EXTENSION FOR INVITATION FOR FINANCIAL BID FOR EXECUTION OF 2014
UBE INTERVENTION PROJECTS**

Reference to the above advert published on Daily Trust Newspaper of 5th May, 2017 comprising of 87 Lots.

Interested Tenderers are hereby informed that the Board has extended the closing and opening date from **25th May, 2017** to **1st June, 2017**.

Signed

EXECUTIVE CHAIRMAN

Kaduna State Universal Basic Education Board.

THE ADVERT REFERRED TO ABOVE IS SHOWN BELOW

**THE GOVERNMENT OF KADUNA STATE
KADUNA STATE UNIVERSAL BASIC EDUCATION BOARD
79A TAFAWA BALEWA WAY, P.M.B. 2333 KADUNA
INVITATION FOR FINANCIAL BID FOR EXECUTION OF 2014 UBE INTERVENTION
PROJECTS**

Bid Issue Date: 4th May, 2017

Last Date of Bids Submission: 25th May, 2017

(1) Kaduna State Universal Basic Education Board had earlier invited Bidders to submit Expression of Interest (EOI) for its projects on Daily Trust Newspaper.

(2) The list of pre-qualified bidders is posted on the notices boards of Kaduna State Universal Basic Education Board, Public Procurement Authority (PPA) Annex (Former Tenders Board) and Ministry of Education.

(3) In view of the above, the Kaduna State Universal Basic Education Board now invites sealed bids from the qualified bidders for the following projects category 'A':-

LOT	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA'S	CATEGORY
1	Construction of Block of 2 Classrooms (ECCDE)	Research Primary School	Kaduna North	A

		Pilot	Primary	Birnin	
2	Construction of Block of 2 Classrooms (ECCDE)	School Dawa	Dogon	Gwari	A
3	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Umar	Primary	Igabi	A
4	Construction of Block of 2 Classrooms (ECCDE)	UBE School Hassan	Primary	Gidan	Makarfi
5	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Dogarawa	Primary	Sabon Gari	A
6	Construction of Block of 2 Classrooms (ECCDE)	Ikara Primary School	Central	Ikara	A
7	Construction of Block of 2 Classrooms (ECCOE)	LGEA School Zama	Primary	Zangon	Kataf
8	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Akiyu	Primary	Waziri	Jama'a
9	Construction of Block of 2 Classrooms (ECCDE)	NPS Grazing Reserve	Ladduga	Kachia	A
10	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Jamila	Primary	Kagarko	A
11	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Kubau	Primary	Kabau	A
12	Construction of Block of 2 Classrooms (ECCDE)	LGEA School Sambo	Primary	Sarki	Zara
13	Construction/Rehabilitation of Existing Facilities	Sabon Layi		Birnin	Gwari
14	Construction/Rehabilitation of Existing Facilities	Tsaunin Kura		Chikun	A

15	Construction/Rehabilitation of Existing Facilities	Gangara	Giwa	A
16	Construction/Rehabilitation of Existing Facilities	Lakoja Road	Igabi	A
17	Construction/Rehabilitation of Existing Facilities	Ikara Central	Ikara	A
18	Construction/Rehabilitation of Existing Facilities	Gambong	Jaba	A
19	Construction/Rehabilitation of Existing Facilities	Ankung Madaki	Jaba	A
20	Construction/Rehabilitation of Existing Facilities	Nisama	Jama'a	A
21	Construction/Rehabilitation of Existing Facilities	Gora Katul	Kachia	A
22	Construction/Rehabilitation of Existing Facilities	Gyani	Kachia	A
23	Construction/Rehabilitation of Existing Facilities	Hayin Banki	Kaduna North	A
24	Construction/Rehabilitation of Existing Facilities	Artillery II	Kaduna South	A
25	Construction/Rehabilitation of Existing Facilities	Jamila Memorial	Kagarko	A
26	Construction/Rehabilitation of Existing Facilities	Kufana	Kajuru	A

27	Construction/Rehabilitation of Existing Facilities	Kaura Model	Kaura	A
28	Construction/Rehabilitation of Existing Facilities	Damakuwa	Kaura	A
29	Construction/Rehabilitation of Existing Facilities	K/Maude	Kaura	A
30	Construction/Rehabilitation of Existing Facilities	Likoro	Kudan	A
31	Construction/Rehabilitation of Existing Facilities	Taban Sani	Kudan	A
32	Construction/Rehabilitation of Existing Facilities	H/Gada Saminaka	Lere	A
33	Construction/Rehabilitation of Existing Facilities	Gimi Tasha	Makarfi	A
34	Construction/Rehabilitation of Existing Facilities	Kwakwaren Manu	Sabon Gari	A
35	Construction/Rehabilitation of Existing Facilities	Dogarawa	Sabon Gari	A
36	Construction/Rehabilitation of Existing Facilities	Tayu	Sanga	A
37	Construction/Rehabilitation of Existing Facilities,	Gamagira	Soba	A
38	Construction/Rehabilitation of Existing Facilities	Tsoho Abdullahi	Zaria	A

39	Construction/Rehabilitation of Existing Facilities	Fadan Kamatan	Zangon Kataf	A
40	Construction of a Block of Laboratory	GJSS Tudun Saibu	Soba	A
41	Construction of a Block of Laboratory	GJSS Gedege	Kubau	A
42	Construction of a Block of Laboratory	GJSS Tudun Wada	Zaria	A
43	Construction of a Block of Laboratory	GJSS Saulawa	Ikara	A
44	Construction of a Block of Laboratory	GJSS Gubuchi	Makarfi	A
45	Construction of a Block of Laboratory	GJSS Hunkuyi	Kudan	A
46	Construction of a Block of Laboratory	GJSS Lere	Lere	A
47	Construction of a Block of Laboratory	GJSS Bomo	Sabon Gari	A
48	Construction of a Block of Laboratory	GJSS Danmahawayi	Giwa	A
49	Construction of a Block of Laboratory	GJSS Maro	Kajuru	A
50	Construction of a Block of Laboratory	GJSS Rido	Chikun	

51	Construction of a Block of Laboratory	GJSS Central	Rigasa Igabi	A
52	Construction of a Block of Laboratory	GJSS Ricifa Street Tudun Wada	Kaduna South	A
53	Construction of a Block of Laboratory	GJSS Asma'u Ahmed Makarfi	Kaduna North	A
54	Construction of a Block of Laboratory	GJSS Birnin Gwari	Birnin Gwari	A
55	Construction of a Block of Laboratory	GJSS Kaura	Mahuta Kaura	A
56	Construction of a Block of Laboratory	GJSS Gan Gora	Zangon Kataf	A
57	Construction of a Block of Laboratory	GJSS Bakin Kogi Kaninkom	Jama'a	A
58	Construction of a Block of Laboratory	GJSS Kurmin Musa	Kachia	A
59	Construction of a Block of Laboratory	GJSS Dullun Tafa	Kagarko	A
60	Construction of a Block 4 Classrooms	GJSS Gedege	Kabau	A
61	Construction of a Block 4 Classrooms	GJSS Ung. Shawara	Lere	A
62	Construction of a Block 4 Classrooms	GJSS Kugu	Zaria	A

63	Construction of a Block 4 Classrooms	GJSS Aminu Zaria	Sabon Gari	A
64	Construction of a Block 4 Classrooms	GJSS Gwagiri	Jama'a	A
65	Construction of a Block 4 Classrooms	GJSS Gamagira	Soba	A
66	Construction of a Block 4 Classrooms	GJSS Likoro	Kudan Birnin Gwari	A
67	Construction of a Block 4 Classrooms	GJSS Lere		A
68	Construction of a Block 4 Classrooms	GJSS Makarfi	Makarti	A
69	Construction of a Block 4 Classrooms	GJSS Kaibi	Kauru	A
70	Construction of a Block 4 Classrooms	GJSS Tudun	Kajuru	A
71	Construction of a Block 4 Classrooms	GJSS Barnawa (Boys)	Kaduna North	A
72	Construction of a Block 4 Classrooms	GJSS Kakau	Chikun	A
73	Construction of a Block 4 Classrooms	GJSS Television	Kaduna South	A
74	Construction of a Block 4 Classrooms	GJSS Central Rigasa	Igabi	A

75	Construction of a Block 4 Classrooms	GJSS Awon	Kachia	A
76	Construction of a Block 4 Classrooms	GJSS Giwa	Giwa	A
77	Construction of a Block 4 Classrooms	GJSS Sub Zuru	Jaba	A
78	Construction of a Block 4 Classrooms	GJSS Ashafa Gida	Zangon Kataf	A
79	Construction of a Block 4 Classrooms	GJSS Turn Kagoro	Kaura	A
80	Construction of a Block 4 Classrooms	GJSS Independence Way	Kaduna North	A
81	Construction of a Block 4 Classrooms	GJSS Chikaji	Sabon Gari	A
82	Construction of a Block 4 Classrooms	GJSS Fadan Atakar	Kaura	A
83	Construction of a Block 4 Classrooms	GJSS Afana	Zangon Kataf	A
84	Construction of a Block 4 Classrooms	GJSS Gujeni	Kajuru	A
85	Construction of Block of 2 Cubicles VIP Toilet	6 Schools in 6 LGEA s	6 LGEA s	A
86	Construction of Block of 2 Cubicles VIP Toilet	8 Schools in 8 LGEA s	8 LGEA s	A
87	Construction of Block of 2 Cubicles VIP Toilet	4 Schools in 4 LGEA s	4 LGEA s	A

(4) The eligible bidders may obtain further information and inspect bidding documents at the address given below between the hours of 9:00am- 3:00pm Mondays -Thursdays and 9:00am-1:00pm Fridays.

(5) A complete set of bidding documents in English Language would be purchased at a non-refundable Tender Fee of N50,000.00 per lot payable to Kaduna State Government. The documents will be collected on presentation of Tender Fee receipt at Physical Project and Monitoring Department of Kaduna State Universal Basic Education Board.

(6) Sealed bids must be in an envelope clearly marked with caption "TENDER FOR 2014 UBE INTERVENTION PROJECT" CATEGORY'A' and Lot Number **on or before 12:00 noon on 25th May, 2017.**

And submission to:

The Secretary

Kaduna State Public Procurement Authority

(Tenders Board) Annex

Yakubu Gowon Way, Kaduna

(7) Bids will be opened in the presence of contractors or their representatives at the Boardroom of the Kaduna State Public Procurement Authority (Tenders Board) Annex at **12:00 noon prompt on 25th May, 2017.** Late bids will not be accepted.

(8) The Kaduna State Universal Basic Education Board is not obligated to accept the highest/lowest bids.

(9) A successful bidder shall stand automatically disqualified and his bid cancelled if it is established or proved that the bidder won as a result of fraudulent misrepresentation, suppression or non-disclosure of material facts which if disclosed ab initio would have disqualified him from bidding.

(10) Bidders should note that only pre-qualified contractors are allowed to bid.

(11) Bidders should also note that there will be no transfer of contract after award to third party.

Signed:

Executive Chairman

Kaduna State Universal Basic Education Board