

## **BAYELSA STATE UNIVERSAL BASIC EDUCATION BOARD OKOLOBIRI**

### **SPECIAL ANNOUNCEMENT**

#### **EXTENSION OF DATE FOR BID CLOSING/ OPENING**

The Bayelsa State Universal Basic Education Board wishes to announce the Extension of Date for Bid Closing/Opening for all Advertised Works recently published in Vanguard and The Nation of 30th August, 2017.

The new Date for Bid Closing/Opening for all Advertised Works will now be **on Wednesday, 8<sup>th</sup> November, 2017 at 12:00 noon.**

We are sorry for any inconveniences this might have caused bidders who have collected bidding documents before now.

**Signed:**

**Comrade Walton A. Liverpool, (FCAI, FCIM)**

**Executive Secretary**

THE ADVERT REFERRED TO ABOVE IS SHOWN BELOW

## **BAYELSA STATE UNIVERSAL BASIC EDUCATION BOARD, OKOLOBIRI**

### **INVITATION FOR BIDS FROM QUALIFIED CONTRACTORS FOR YEAR-2014 UBE INTERVENTION PROJECTS**

#### **(1.0) INTRODUCTION**

The Bayelsa State Universal Basic Education Board, Okolobiri under the UBE Intervention Projects hereby invites reputable contractors to submit Bids for the under mentioned projects.

#### **(1.1) SCOPE OF WORK:**

##### **RENOVATION SUMMARY SHEET**

Lot No	Location	Description of Project	IFB No. Contract Identification No.	Duration of Works
<b>BRASS</b>				
1	St Matthew School Egweama	Renovation of Six Classroom Block with a Hall and Two Offices	BY/UBEC/SU BEB/PRIM/NCB/2014/01	3 Months
<b>EKEREMOR</b>				
2	CPS Amatu-Zion	Renovation of Three Classroom With Two Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/02	3 Months
3	CPS 11 Ekeremor	Renovation of Six Classroom with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/03	3 Months
<b>KOLOKUMA/ OPOKUMA</b>				
4	CPS 1 Sabagrea	Renovation of Six Classroom with Six Offices	BY/UBEC/SUBEB/ PRIM /NCB/2014/04	3 Months
<b>NEMBE</b>				
5	SS Ekperikiri	Renovation of Nine Classroom with Three Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/5	3 Months
<b>OGBIA</b>				
6	SS 1 Otuasega	Renovation of Six Classroom Block	BY/UBEC/SUBEB/ PRIM/NCB/2014/06	3 Months
<b>SAGBAM A</b>				
7	BJSS Akeddei	Renovation of Six Classroom with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/07	3 Months
8	CPS Ayama-Ebeni	Renovation of Six Classroom with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/08	3 Months
9	BJSS Adagbabiri	Renovation of Six Classroom with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/09	3 Months
10	CPS 1 Toru Ebeni	Renovation of Six Classroom with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/10	3 Months
<b>SOUTHERN IJAW</b>				

11	CPS Obololi		Renovation of Six Classroom Block with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/11	3 Months
12	CPS Koloama II	Olobia	Renovation of Nine Classroom Block with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/12	3 Months
13	BJSS Okياما		Renovation of Six Classroom Block with Offices and Toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/13	3 Months
14	St Stephen Primary School Oporoma		Renovation of Six Classroom Block	BY/UBEC/SUBEB/ PRIM/NCB/2014/14	3 Months

### YENAGOA

15	BJSS Biogbolo		Renovation of Six Classroom Block with Offices	BY/UBEC/SUBEB/ JSS/NCB/2014/15	3 Months
16	BJSS Etegwe		Renovation of Four Classroom Block with Two Offices	BY/UBEC/SUBEB/ JSS/NCB/2014/16	3 Months
17	CPS Kpansia		Renovation of Four Classroom Block with Two Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/17	3 Months
18	BJSS Opolo		Renovation of Three Classroom Block with Two Offices	BY/UBEC/SUBEB/ JSS/NCB/2014/18	3 Months
19	CPS Akenfa		Renovation Of Six Classroom Block with Two Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/19	3 Months
20	CPS Edepie Block A		Renovation of two Classroom Block	BY/UBEC/SUBEB/ PRIM/NCB/2014/20	3 Months
21	CPS Okaka		Renovation of Three Classroom Block with Two Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/21	3 Months
22	CPS Block A	Okutukutu	Renovation of Six Classroom Block with Three Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/22	3 Months
23	CPS Onopa		Renovation of Seven Classroom Block with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/23	3 Months
24	CPS Block A	Yenegwe	Renovation of Three Classroom Block with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/24	3 Months

25	St John Primary School Obogoro	Renovation of Five Classroom Block with Four Toilets	BY/UBEC/SUBEB/ PRIM/NCB/2014/25	3 Months
26	St Marthias Primary School Amarata	Renovation of Six Classroom Block with Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/26	3 Months
27	SPS Yenagoa	Renovation of Six Classroom Block with Two Offices	BY/UBEC/SUBEB/ PRIM/NCB/2014/27	3 Months
28	Model Primary School Ovom	Renovation of Eight Classroom Block with Offices and 6 Toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/28	3 Months

### CONSTRUCTION OF NEW CLASSROOMS

#### SUMMARY sheet

#### Lot

#### No Location

#### Project description

#### EKEREMOR LGA

29	CPS Tamogbene	Three classrooms Block with Staff Room, Headmaster's Office Store with Four unit detached Toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/29	5 Months
30	CPS Beimo-Ojobo	Three Classroom Block with Staff Room, Library, Offices and ICT Hall, with four unit detached toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/30	5 Months

#### NENBE

31	CPS I OgboLomabiri	Three Classroom Block with Staff Room, Headmasters Office Store with Four unit detached toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/31	5 Months
----	--------------------	--	------------------------------------	-------------

#### SAGBAMA

32	BJSS Toru-Orua	Construction of six classroom block (comprising six classroom, ICT hall, Library. Toilets and offices)	BY/UBEC/SUBEB/ JSS/NCB/2014/32	5 Months
33	BJSS Angalabiri	Three Classroom Block with Staff	BY/UBEC/SUBEB/	5 Months

Room, Headmasters Office Store with four unit detached Toilet

**SOUTHERN IJAW LGA**

34	SBSS I Oweikongha	Construction of six classroom Block. (Comprising six classroom, ICT hall, library, toilets and offices.)	BY/UBEC/SUBEB/ PRIM/NCB/2014/34	5 Months
35	St Andrew Primary School Ubugbene	Three Classroom Block with Staff Room, Library, Offices and ICT Hall, with four unit detached toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/35	5 Months
36	Central Community Primary School Korokorose i	Three Classroom Block with Staff Room, Library, Offices and ICT Hall, with four unit detached toilet	BY/UBEC/SUBEB/ PRIM/NCB/2014/36	5 Months

**YENAGOA LGA**

37	CPS Igbogene	Construction of Eight Classroom Storey Building	BY/UBEC/SUBEB/ PRIM/NCB/2014/37	6 Months
38	CPS Agudama	Construction of Eight Classroom Storey building	BY/UBEC/SUBEB/ PRIM/NCB/2014/38	6 Months
39	Township School Ovom	Construction of Eight Classroom storey building	BY/UBEC/SUBEB/ PRIM/NCB/2014/39	6 Months
40	BJSS Kpansia	Three Classroom Block with Staff Room. Headmasters Office Store with Four unit detached Toilet	BY/UBEC/SUBEB/ JSS/NCB/2014/40	6 Months

**CONSTRUCTION OF NEW HQS SUMMARY SHEET**

Lot  
**No Location                      Project Description**

**BRASS LGA**

41	Community Primary School. Enweama-Ogbo	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 1 Toilett Attached	BY/UBEC/SUBEB/ PRIM/NCB/2014/41	5 Months
42	Community Primary School Okpoama	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEC/SUBEB/ PRIM/NCB/2014/42	5 Months
<b>EKEREMOR LGA</b>				
43	Community Primary School II Aleibiri	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEB/SUBEB/ PRIM/NCB/2014/43	5 Months
44	Community Primary School II Ayamasa	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEC/SUBEB/ PRIM/NCB/2014/44	5 Months
<b>KOLOKUMA OPOKOMA LGA</b>				
45	RPMS 2, Kaiama	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEC/SUBEB/ PRIM/NCB/2014/45	5 Months
46	APS. Odi	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEC/SUBEB/ PRIM/NCB/2014/46	5 Months
<b>NEMBE LGA</b>				
47	State School Burukiri	Construction of 2 Bedroom Flat, 4 Single Rooms, 2 Kitchen and 2 Toilets Attached	BY/UBEC/SUBEB/ PRIM/NCH/2014/47	5 Months
48	Community Primary School Ogbolomabiri	Construction of 2 Bedroom Flat, 4 Single Rooms, 2	BY/UBEC/SUBEB/ PRIM/NCB/2014/43	5 Months

Kitchen and 2 Toilets  
Attached

**OGBIA LGA**

- 49 State School II, Ewoi  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/49  
5  
Months
- 50 State School I,  
Ologoghe  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/50  
5  
Months

**SAGBAM A LGA**

- 51 Community Primary  
School Angiama  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/51  
5  
Months
- 52 Community Primary  
School, Agoro  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/PRIM/NCB/2014/5  
2

**SOUTHERN UAW  
LGA**

- 53 Community Primary  
School II, Obololi  
Construction of 2  
Bedroom Flat/Single  
Rooms, 2 Kitchen  
and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/53  
5  
Months
- 54 Community Primary  
School, Korokorosei  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/54  
5  
Months

**YENAGOA LGA**

- 55 Community Primary  
School, Akumo  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/55  
5  
Months
- 56 UPE Yenaka  
Construction of 2  
Bedroom Flat, 4  
Single Rooms, 2  
Kitchen and 2 Toilets  
Attached  
BY/UBEC/SUBEB/  
PRIM/NCB/2014/56  
5  
Months
- 57 ECCD Okoobiri  
Renovation of Three  
Classroom Block  
BY/UBEC/SUBEB/  
3  
Months

	with 4 Unit Detached Toilet	ECCD/NCB/2014/57	
58 CPS Biogbolo	Biogbolo Perimeter Wall Fence	BY/UBEC/SUBEBA/ PRIM/NCB/2014/57	5 Months

**(2.0) ELIGIBILITY CRITERIA:**

The following minimum qualification is required:

- (a) Evidence of certificate of incorporation,
- (b) 3 years audited account reports,
- (c) Tax clearance certificates for the past 3 years,
- (d) VAT Certificate
- (e) Power of Attorney,
- (f) Evidence of financial capabilities and banking support/referral letter.
- (g) Evidence of similar projects executed in the past five years,
- (h) Profile of key staff professional & technical qualification required to provide services.
- (i) Knowledge of Local environment.
- (j) List of equipment to be deployed for the project and proof of ownership
- (k) Operational strategy
- (l) Health, safety and Environment (HSE) Policy
- (m) Quality Assurance policy
- (n) Company registered address, functional contact email address, GSM phone numbers & facsimile numbers.
- (o) Average Annual Turnover of at least N50.0 million in construction works in any of the last 3 years;



(p) Bid security or bank draft in the sum of N250,000.00

All submission must be backed up with relevant supporting verifiable evidence for a firm to qualify. Noncompliance will lead to disqualification.

### **(3.0) COLLECTION AND SUBMISSION OF TENDER DOCUMENTS**

**(3.1)** Qualified companies shall on application collect standard Bidding Documents (Technical and Financial), from **12 noon Wednesday August 30th, 2017** upon presentation of evidence of payment of non-refundable tender fee of **N100,000.00 for New Construction Jobs or N50,000.00 for Renovation Jobs** in Bank draft payable to the Executive Secretary Bayelsa SUBEB Okolobiri from:

**The Director**

**Procurement and Physical Planning Department,**

**Bayelsa State Universal Basic Education Board,**

**P.M.B. 26, Okolobiri -Yenagoa, Bayelsa State.**

**(3.2)** Completed Bid comprising of both Technical and Financial bids shall be submitted in two difference sealed envelope and labelled “Original” and “Copy” and both sealed in a third envelope marked “Project Name” at the top right hand corner and addressed to the office stated in paragraph (3.1)

**(3.3)** The closing date for the submission of bids is on or before **12.00 noon Thursday September 28th, 2017**. The Technical & Financial bids will be opened same day by 12.00 noon at the Board Headquarters, Okolobiri-Yenagoa, Bayelsa State.

**(3.4)** Only forms whose Technical bids fulfill minimum requirement would have their financial bids considered.

**(3.5)** All inquiries should be directed to:

**The Executive Secretary,**

**Attention: The Director**

**Procurement and Physical Planning Department.**

**Bayelsa State Universal Basic Education Board,**

**P.M.B. 26, Okolobiri-Yenagoa, Bayelsa State.**

**(4.0) DISCLAIMER AND CONCLUSION**

**(3.1)** This announcement is published for information purposes only and does not constitute an offer by the Board to transact with any party for the project, nor does it constitute a commitment or an obligation on the part of the Board to procure the services.

**(3.2)** The Board will not be responsible for any costs or expenses incurred by any interested party (ies) in connection with any response to this invitation and or the preparation or submission in response to an inquiry.

**(3.3)** The Board is bound to shortlist any bidder and reserves the right to annul the selection process at any time without incurring any liabilities and assigning any reason thereof.

**Signed:**

**Com. Walton A. Liverpool**

**Executive Secretary**

**Bayelsa SUBEB.**