

THE GOVERNMENT OF KADUNA STATE
KADUNA STATE UNIVERSAL BASIC EDUCATION BOARD
79A TAFAWA BALEWA WAY, P.M.B. 2333 KADUNA
INVITATION FOR FINANCIAL BID FOR EXECUTION OF 2014 UBE INTERVENTION
PROJECTS

Bid Issue Date: 4th May, 2017

Last Date of Bids Submission: 25th May, 2017

(1) Kaduna State Universal Basic Education Board had earlier invited Bidders to submit Expression of Interest (EOI) for its projects on Daily Trust Newspaper.

(2) The list of pre-qualified bidders is posted on the notices boards of Kaduna State Universal Basic Education Board, Public Procurement Authority (PPA) Annex (Former Tenders Board) and Ministry of Education.

(3) In view of the above, the Kaduna State Universal Basic Education Board now invites sealed bids from the qualified bidders for the following projects category 'A':-

LOT	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA'S	CATEGORY
1	Construction of Block of 2 Classrooms (ECCDE)	Research Primary School	Kaduna North	A
2	Construction of Block of 2 Classrooms (ECCDE)	Pilot Primary School Dogon Dawa	Birnin Gwari	A
3	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Umar	Igabi	A
4	Construction of Block of 2 Classrooms (ECCDE)	UBE Primary School Gidan Hassan	Makarfi	A
5	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Dogarawa	Sabon Gari	A
6	Construction of Block of 2 Classrooms (ECCDE)	Ikara Central Primary School	Ikara	A
7	Construction of Block of 2 Classrooms (ECCOE)	LGEA Primary School Zama	Zangon Kataf	A

8	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Waziri Akiyu	Jama'a	A
9	Construction of Block of 2 Classrooms (ECCDE)	NPS Ladduga Grazing Reserve	Kachia	A
10	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Jamila	Kagarko	A
11	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Kubau	Kabau	A
12	Construction of Block of 2 Classrooms (ECCDE)	LGEA Primary School Sarki Sambo	Zara	A
13	Construction/Rehabilitation of Existing Facilities	Sabon Layi	Birnin Gwari	A
14	Construction/Rehabilitation of Existing Facilities	Tsaunin Kura	Chikun	A
15	Construction/Rehabilitation of Existing Facilities	Gangara	Giwa	A
16	Construction/Rehabilitation of Existing Facilities	Lakoja Road	Igabi	A
17	Construction/Rehabilitation of Existing Facilities	Ikara Central	Ikara	A
18	Construction/Rehabilitation of Existing Facilities	Gambong	Jaba	A
19	Construction/Rehabilitation of Existing Facilities	Ankung Madaki	Jaba	A
20	Construction/Rehabilitation of Existing Facilities	Nisama	Jama'a	A

21	Construction/Rehabilitation of Existing Facilities	Gora Katul	Kachia	A
22	Construction/Rehabilitation of Existing Facilities	Gyani	Kachia	A
23	Construction/Rehabilitation of Existing Facilities	Hayin Banki	Kaduna North	A
24	Construction/Rehabilitation of Existing Facilities	Artillery II	Kaduna South	A
25	Construction/Rehabilitation of Existing Facilities	Jamila Memorial	Kagarko	A
26	Construction/Rehabilitation of Existing Facilities	Kufana	Kajuru	A
27	Construction/Rehabilitation of Existing Facilities	Kaura Model	Kaura	A
28	Construction/Rehabilitation of Existing Facilities	Damakuwa	Kaura	A
29	Construction/Rehabilitation of Existing Facilities	K/Maude	Kaura	A
30	Construction/Rehabilitation of Existing Facilities	Likoro	Kudan	A
31	Construction/Rehabilitation of Existing Facilities	Taban Sani	Kudan	A
32	Construction/Rehabilitation of Existing Facilities	H/Gada Saminaka	Lere	A

33	Construction/Rehabilitation of Existing Facilities	Gimi Tasha	Makarfi	A
34	Construction/Rehabilitation of Existing Facilities	Kwakwaren Manu	Sabon Gari	A
35	Construction/Rehabilitation of Existing Facilities	Dogarawa	Sabon Gari	A
36	Construction/Rehabilitation of Existing Facilities	Tayu	Sanga	A
37	Construction/Rehabilitation of Existing Facilities,	Gamagira	Soba	A
38	Construction/Rehabilitation of Existing Facilities	Tsoho Abdullahi	Zaria	A
39	Construction/Rehabilitation of Existing Facilities	Fadan Kamatan	Zangon Kataf	A
40	Construction of a Block of Laboratory	GJSS Tudun Saibu	Soba	A
41	Construction of a Block of Laboratory	GJSS Gedege	Kubau	A
42	Construction of a Block of Laboratory	GJSS Tudun Wada	Zaria	A
43	Construction of a Block of Laboratory	GJSS Saulawa	Ikara	A
44	Construction of a Block of Laboratory	GJSS Gubuchi	Makarfi	A

			Kudan	
45	Construction of a Block of Laboratory	GJSS Hunkuyi		A
		GJSS Lere		
46	Construction of a Block of Laboratory		Lere	A
		GJSS Bomo		
47	Construction of a Block of Laboratory		Sabon Gari	A
		GJSS Danmahawayi		
48	Construction of a Block of Laboratory		Giwa	A
		GJSS Maro		
49	Construction of a Block of Laboratory		Kajuru	A
		GJSS Rido		
50	Construction of a Block of Laboratory		Chikun	
		GJSS Rigasa Central	Igabi	
51	Construction of a Block of Laboratory			A
		GJSS Ricifa Street	Kaduna	
52	Construction of a Block of Laboratory	Tudun Wada	South	A
		GJSS Asma'u Ahmed	Kaduna	
53	Construction of a Block of Laboratory	Makarfi	North	A
		GJSS Birnin Gwari	Birnin Gwari	
54	Construction of a Block of Laboratory			A
		GJSS Mahuta Kaura		
55	Construction of a Block of Laboratory		Kaura	A
		GJSS Gan Gora		
56	Construction of a Block of Laboratory		Zangon Kataf	A
			Jama'a	
57	Construction of a Block of Laboratory	GJSS Bakin Kogi Kaninkom		A

58	Construction of a Block of Laboratory	GJSS Kurmin Musa	Kachia	A
59	Construction of a Block of Laboratory	GJSS Dullun Tafa	Kagarko	A
60	Construction of a Block 4 Classrooms	GJSS Gedege	Kabau	A
61	Construction of a Block 4 Classrooms	GJSS Ung. Shawara	Lere	A
62	Construction of a Block 4 Classrooms	GJSS Kugu	Zaria	A
63	Construction of a Block 4 Classrooms	GJSS Aminu Zaria	Sabon Gari	A
64	Construction of a Block 4 Classrooms	GJSS Gwagiri	Jama'a	A
65	Construction of a Block 4 Classrooms	GJSS Gamagira	Soba	A
66	Construction of a Block 4 Classrooms	GJSS Likoro	Kudan	A
67	Construction of a Block 4 Classrooms	GJSS Lere	Birnin Gwari	A
68	Construction of a Block 4 Classrooms	GJSS Makarfi	Makarti	A
69	Construction of a Block 4 Classrooms	GJSS Kaibi	Kauru	A

70	Construction of a Block 4 Classrooms	GJSS Tudun	Kajuru	A
71	Construction of a Block 4 Classrooms	GJSS Barnawa (Boys)	Kaduna North	A
72	Construction of a Block 4 Classrooms	GJSS Kakau	Chikun	A
73	Construction of a Block 4 Classrooms	GJSS Television	Kaduna South	A
74	Construction of a Block 4 Classrooms	GJSS Rigasa Central	Igabi	A
75	Construction of a Block 4 Classrooms	GJSS Awon	Kachia	A
76	Construction of a Block 4 Classrooms	GJSS Giwa	Giwa	A
77	Construction of a Block 4 Classrooms	GJSS Sub Zuru	Jaba	A
78	Construction of a Block 4 Classrooms	GJSS Ashafa Gida	Zangon Kataf	A
79	Construction of a Block 4 Classrooms	GJSS Turn Kagoro	Kaura	A
80	Construction of a Block 4 Classrooms	GJSS Independence Way	Kaduna North	A
81	Construction of a Block 4 Classrooms	GJSS Chikaji	Sabon Gari	A
82	Construction of a Block 4 Classrooms	GJSS Fadan Atakar	Kaura	A

83	Construction of a Block 4 Classrooms	GJSS Afana	Zangon Kataf	A
84	Construction of a Block 4 Classrooms	GJSS Gujeni	Kajuru	A
85	Construction of Block of 2 Cubicles VIP Toilet	6 Schools in 6 LGEA s	6 LGEA s	A
86	Construction of Block of 2 Cubicles VIP Toilet	8 Schools in 8 LGEA s	8 LGEA s	A
87	Construction of Block of 2 Cubicles VIP Toilet	4 Schools in 4 LGEA s	4 LGEA s	A

(4) The eligible bidders may obtain further information and inspect bidding documents at the address given below between the hours of 9:00am- 3:00pm Mondays -Thursdays and 9:00am-1:00pm Fridays.

(5) A complete set of bidding documents in English Language would be purchased at a non-refundable Tender Fee of N50,000.00 per lot payable to Kaduna State Government. The documents will be collected on presentation of Tender Fee receipt at Physical Project and Monitoring Department of Kaduna State Universal Basic Education Board.

(6) Sealed bids must be in an envelope clearly marked with caption "TENDER FOR 2014 UBE INTERVENTION PROJECT" CATEGORY 'A' and Lot Number **on or before 12:00 noon on 25th May, 2017.**

And submission to:

The Secretary

Kaduna State Public Procurement Authority

(Tenders Board) Annex

Yakubu Gowon Way, Kaduna

(7) Bids will be opened in the presence of contractors or their representatives at the Boardroom of the Kaduna State Public Procurement Authority (Tenders Board) Annex at **12:00 noon prompt on 25th May, 2017.** Late bids will not be accepted.

(8) The Kaduna State Universal Basic Education Board is not obligated to accept the highest/lowest bids.

(9) A successful bidder shall stand automatically disqualified and his bid cancelled if it is established or proved that the bidder won as a result of fraudulent misrepresentation, suppression or non-disclosure of material facts which if disclosed ab initio would have disqualified him from bidding.

(10) Bidders should note that only pre-qualified contractors are allowed to bid.

(11) Bidders should also note that there will be no transfer of contract after award to third party.

Signed:

Executive Chairman

Kaduna State Universal Basic Education Board