

## INVITATION TO TENDER RIVERS STATE UNIVERSAL BASIC EDUCATION BOARD (RSUBEB)

The Government of Rivers State of Nigeria has received the 2017 FGN/ UBE Intervention Funds from the Federal Government of Nigeria towards the cost of Universal Basic Education Intervention Projects and intends to apply part of the funds to cover eligible payments under the Contract for the Construction and Reconstruction of Early Child Care Development Education (E.C.C.D.E.), Primary & Junior Secondary Schools; Fencing & Landscaping of Schools; Fabrication and Supply of Pupils and Students Desks, Teachers/ Headmasters/Principals Furniture; Procurement and Supply of Sports, Agricultural Equipment and the Procurement and Supply of Office Furniture and Equipment for which this invitation is issued.

The Rivers State Universal Basic Education Board, Port Harcourt now invites sealed Tenders from reputable Contractors/ Suppliers for the above mentioned Projects as in the Schedule below:

### 2017 Civil Works: PHYSICAL INFRASTRUCTURE FOR E.C.C.D.E PRIMARY AND JUNIOR SECONDARY SCHOOLS

CIVIL INFRASTRUCTURE) E.C.C.D.E.) 2017 FGN/UBE INTERVENTION PROJECTS				
Lot No	CONTRACT ID. NO.	DESCRIPTION/ LOCATION	LOCATION	DURATION
<b>PACKAGE 1:</b>				
1	RSUBEB/2017/ECCOE/CW/II	LANDSCAPING AND EXTERNAL WORKS CP.S. Orom Ineke, PH, UPE MPS Borikiri, PH and S.P.S. III ENEKA, OBA LGA	PORT HARCOURT & OBIO/AKPOR	12 WEEKS
<b>PACKAGE 2</b>				
1	RSUBEB/2017/ECCDE/RC/2/1	REHABILITATION OF 10 CLASSROOM B LOCKS WITH BOREHOLE 10-Classroom Blocks at Special School, for Handicapped KAA, KHANA KHANA		12 WEEKS
<b>PACKAGE 3</b>				
1	RSUBEB/2017/ECCDE/RC/3/1	RECONSTRUCTION OF 9 AND 12 CLASSROOM BLOCKS 4- Classroom Blocks at Special School for Handicapped Creek Road, PHALGA	PHALGA	12 WEEKS
CIVIL INFRASTRUCTURE (PRIMARY) 2017 FGN/UBE INTERVENTION PROJECTS				
<b>PACKAGE 1:</b>				
LOT NO	CONTRACT ID. NO.	SCHOOL DESCRIPTION/LOCATION	LOCATION	DURATION
1	RSUBEB/2017/PRIMARY/	COMPLETION OF 14 CLASSROOM BLOCKS WITH TOILET AND BOREHOLE 14-Classroom Blocks at C.P.S. OGHORO, ABUA/O DUAL	ABUA/ODUAL	

	RC//I		
2	RSUBEB/2017/PRIMARY/ RC/1/2	14-Classroom Blocks at CPS, KWAWA, KHANA	12 WEEKS
	PACKAGE 2	COMPLETION OF 10 CLASSROOM STOREY BUILDING BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/PRIM/RC/2/1	10-Classroom Blocks at S.S.ELE-OGU, OGU/BOLO	12WEEKS
	PACKAGE 3:	RECONSTRUCTION OF 9 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/PRIM/RC/3/1	9-Classroom blocks at GOVERNMENT PRIMARY SCHOOL II, B-DERE, GOKANA	
2	RSUBEB/2017/PRIM/RC/3/2	9-Classroom Blocks at CP.S. NKPOLU-RUM UIGBO	12WEEKS
	PACKAGE 4:	RECONSTRUCTION OF 8 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/PRIM/RC/4/1	8 Classroom Blocks at COMMUNITY PRIMARY SCHOOL 1, BAN-OGO 1, TAI	
2	RSUBEB/2017/ PRIM/RC/4/2	8-Classroom Blocks at CP.S. EGBELU-NDASHI, ETCHE	
3	RSUBEB/2017/PRIM/RC/4/3	8-Classroom Blocks at UPEM.P.S.BUNDU-AMA, PH	PORT H ARRCOURT
4	RSUBEB/2017/PRIM/RC/4/4	8 -Classroom Blocks at C.P.S. II W IIYAA KARA, KHANA	KHANA
5	RSUBEB/2017/PRIM/RC/4/5	8 -Classroom Blocks at C.P.S. HALLIDAY, BONNY	BONNY
6	RSUBEB/2017/PRIM/RC/4/6	8- Classroom Blocks at STATE PRIMARY SCHOOL III ENEKA	OBIO/ AKPOR
	PACKAGE 5	RECONSTRUCTION OF 7 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	12 WEEKS
1	RSUBEB/2017/PRIM/RC/5/1	7- Classroom Blocks at ST. PAUL'S STATE SCHOOL, IBULUYA-DIKIBO, OKIRIKA	OKIRIKA
2	RSUBEB/2017/PRIM/RC/5/2	7- Classroom Blocks at STATE	EMOHUA

SCHOOL IV EGBEDA,  
EMOHUA

	PACKAGE 6:	CONSTRUCTION OF 7 CLASSROOM BLOCK WITH TOILETS AND BOREHOLE	
1	RSUBEB/ 2017/PRIM/NC/6/1	7- Classroom Blocks at MODEL PRIMARY SCHOOL II,OKIRIKA AZUABIE, OKIRIKA	12 WEEKS
	PACKAGE 7:	RECONSTRUCTION OF 6 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/ PRIM/RC/7/1	6- Classroom Blocks at S.S. II MGBUOSIM IN 1 IBAA, EMOHUA	EMOHUA
2	RSUBEB/2017/ PRIM/RC/7/2	6- Class room Blocks at S.P.S. RUMUJI, EMOHUA	EMOHUA
3	RSUBEB/2017/ PRIM/RC/7/3	6 – Classroom Blocks at S.S. II OMUDIOGA, EMOHUA	EMOHUA
4	RSUBEB/2017/ PRIM/RC/7/4	6- Classroom Blocks at C.P.S.USOKUN, DEGEMA	at DEGEMA
5	RSUBEB/2017/ PRIM/RC/7/5	6- Classroom Blocks at C.P.S. IZOR SOGHO, KHANA	KHANA
6	RSUBEB/20 17/ PRIM/RC/7/6	6-Classroom Blocks at P.S.I SIME TAI	TAI
7	RSUBEB/2017/ PRIM/RC/7/7	6- Classroom Blocks at S.S. II OBIBI UMUOGBA, OMUMA	OMUMA
8	RSUBEB/2017/PRIM/RC/7/8	6- Classroom Blocks at S.S. II ULAKWO, ETCHE	ETCHE
9	RSUBEB/2017/ PRIM/RC/7/9	6- Classroom Blocks at C.P.S. AKUKABI, ETCHE	ETCHE
10	RSUBEB/2017/ PRIM/RC/7/10	6-Classroom Blocks at C.P.S. OMUOKOM ETCHE	ETCHE
11	RSUBEB/2017/	6- Classroom Blocks at C.P.S. II DEEYOR, GOKANA	GOKANA

12 WEEKS

	PRIM/RC/7/11			
12	RSUBEB/2017/ PRIM/RC/7/12	6-Classroom Blocks at C.P.S. NKORO, OPOBO/NKORO	OPOBO/ NKORO	
13	RSUBEB/2017/ PRIM/RC/7/13	6- Classroom Blocks at U.P.E. FOUCHEE, DEGEMA	DEGEMA	
14	RSUBEB/2017/ PRIM/RC/7/14	6- Classroom Blocks at C.P.S. LIGHT HOUSE, BONNY	BONNY	
15	RSUBEB/2017/ PRIM/RC/7/15	6- Classroom Blocks at C.P.S. ASARA MA-IJA TOWN,ANDONI ANDONI		
16	RSUBEB/2017/ PRIM/RC/7/16	6- Classroom Blocks at C.P.S. CHUKWU-AMA, OGU/BOLO	OGU/BOLO	
	PACKAGE 8:	RECONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE		
1	RSUBEB/2017/ PRIM/RC/8/1	4- Classroom Blocks at ST. PAUL'S STATE SCHOOL II DIOBU, PH	PORT HARCOURT	12 WEEKS
2	RSUBEB/2017/ PRIM/RC/8/2	4- Classroom Blocks at C.P.S. IZUOMA ASA, OYIGBO	OYIGBO	
	PACKAGE 9:	CONSTRUCTION OF BLOCK WORK FENCING WITH SECURITY GATE HOUSE, EXTERNAL INTERLOCKING TILES AND LANDSCAPING		
1	RSUBEB/2017/ PRIM/FC/9/1	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at S.S. OBONOMA, AKUKU-TORU	AKUKU-TORU	12Weeks
2	RSUBEB/2017/ PRIM/FC/9/2	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at C.P.S. IKPO-AMA, OGU/BOLO	OGU/BOLO	12 WEEKS

**Physical Infrastructure: Fabrication and Supply of ECCDE Schools Furniture**

(Except otherwise Described all wrought iron furniture worked shall be of Mahogany/Cedar/Pine Wood

PACKAGE 1	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. Pre-Primary Table	1. C.P.S OKOCHIRI,	192	
	2. Pre-Primary Chair	IKRIKA LGA	500	
	3. Teacher's Tables		48	
	4. Teacher's wooden Arm Chair	2. MPS BAKANA, DEGEMA LGA	48	
	5. Executive L-Shaped Desk		5	

LOT 1

		3. SPS III ENELA,		
RSUBEB/2017/ECCDE/FS/1/1	6. Executive Metal Padded Arm Chair	OBIO/AKPOR LGA	5	12 WEEKS

Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items

**Goods: Procurement and Supply of ECCDE & Primary Schools play facilities**

PACKAGE 1	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. 3 seater SWING		34	
	2. 6-seater MERRY GO ROUND		34	
	Four-in-one SLIDE		34	
LOT 1	4 3 seater JIG-SAW	34 SELECTED SCHOOLS	34	

RSUBEB/2017/ECCDE/PF/1/1	WOODEN Complete	CASTLE	34	8 WEEKS
--------------------------	-----------------	--------	----	---------

Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items

**PHYSICAL INFRASTRUCTURE: FABRICATION AND SUPPLY OF PRIMARY SCHOOLS FURNITURE (EXCEPT OTHERWISE DESCRIBED ALL WROUGHT IRON FURNITURE WORKS SHALL BE OF MAHOGANY/CEDAR/PINE WOOD**

PACKAGE 2	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. 2 Seater Pupils Desk		690	12 WEEKS

2. Teacher's Tables	1. C.P.S OGHORO, ABUA/O DUAL LGA	50
3. Teacher's Wooden Arm Chair	2. C.P.S ASARAMA, UA.ANDONI LGA	50
4. Visitor's Wooden Armless Table	3. STATE SCHOOL ELE-OGU, OGU/BOLO	50
5. Executive L-Shaped Desk		6
6. Executive Metal Padded Arm Chair	4. UPE FOUCHEE, DEGE MALGA	6
7. Visitor's High Wooden Chair	5. STATE SCH, OMO DIOGA, EMOHUA LGA	6
8. 4-Drawer Metal Filling Cabinet		6
9. 4-Layers Book Shelves (1.8m x 1.8m)		6
10. Table Top Refrigerator		6

6. S.P.S III ENEKA,  
OBIO/AKPOR LGA

11. Magnetic Marker Board (8ft x 4ft)		50
--	--	----

LOT 1

RSUBEB/2017/PRIM/FS/2/1

Writing of "UBEC/RSUBEB/2017/FS/FILE NO"  
Insignia on all items

<b>PACKAGE 2</b>	<b>DESCRIPTION OF ITEMS</b>	<b>DELIVERY LOCATIONS &amp; LGA</b>	<b>QTY</b>	<b>DURATION</b>
	1. 2 Seater Pupils Desk		690	
	2. Teacher's Tables	1. C.P.S KWAWA, KHANA LGA	46	
	3. Teacher's Wooden Arm Chair		46	

		2. ST. PAUL'S		
LOT 2	4. Visitor's Armless Table	Wooden	IBULUYA/DIKIBO, OKRIKA LGA	46
	5. Executive Desk	L-Shaped		7
	6. Executive Padded Arm Chair	Metal	3. C.P.S. CHUKWU-AMA, OGU/BOLO	7
	7. Visitor's High Chair	Wooden	4. C.P.S USOKUN, DEGEMA LGA	7
RSUBEB/2017/ECCDE/PF/2/2	8. 4-Drawer Cabinet	Metal Filling		7
	9. 4-Layers Book Shelves (1.8m x 1.8m)		5. S.P.S RUMUJI, EMOHUA LGA	7
	10. Table Refrigerator	Top	6. ST. PAUL'S S.S II IDIOBU, PHA LGA	7
	11. Magnetic Board (8ft x 4ft)	Marker	7. C.P.S IZUOMA ASA, OYIGBO LGA	46
	Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items			
				<b>12 WEEKS</b>

PACKAGE 2	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
LOT 3		1. G.P.S II B-DERE, GOKANA LGA		
RSUBEB/2017/PRIM/FS/2/3	1. 2 Seater Pupils Desk		705	
	2. Teacher's Tables	2. C.P.S EGBELU-NDASHI, ETCHE LGA	49	
	3. Teacher's Wooden Arm Chair		49	
	4. Visitor's Armless Table	3. C.P.S OMUOKOM, ETCHE, LGA	49	
	5. Executive Desk	L-Shaped	7	
		4. C.P.S 1 ZOR-SOGHO, KHANA LGA		
		5. C.P.S AKUKABI, ETCHE LGA		
	6. Executive Metal Padded Arm Chair		7	
		6. STATE SCHOOL ULAKWO II, ETCHE LGA		

7.

7. Visitor's High Wooden Chair	7	
8. 4-Drawer Metal Filling Cabinet	7	
9. 4-Layers Book Shelves (1.8m x 1.8m)	7	
10. Table Top Refrigerator	7	
11. Magnetic Marker Board (8ft x 4ft)	49	<b>12 WEEKS</b>
Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items		

<b>PACKAGE 2</b>	<b>DESCRIPTION OF ITEMS</b>	<b>DELIVERY LOCATIONS &amp; LGA</b>	<b>QTY</b>	<b>DURATION</b>
<b>LOT 3</b>				
<b>RSUBEB/2017/PRIM/FS/2/4</b>	1. 2 Seater Pupils Desk		750	
	2. Teacher's Tables		41	
	3. Teacher's Wooden Arm Chair	1. C.P.S NKPOLU-41 RUMUIGBO, OBA LGA		
	4. Visitor's Wooden Armless Table	2. PRIMARY SCHOOL,	41	
	5. Executive L-Shaped Desk	BAN-OGOI, TAI, LGA	6	
	6. Executive Metal Padded Arm Chair	3. C.P.S LIGHTHOUSE, BONNY LGA	6	
	7. Visitor's High Wooden Chair		6	
	8. 4-Drawer Metal Filling Cabinet	4. S.S IV EGBEDA, EMOHU LGA	6	
	9. 4-Layers Book Shelves (1.8m x 1.8m)		6	
	10. Table Top Refrigerator	5. M.P.S 11 AZUABIE, OKRIKA LGA	6	
		6. C.P.S II DEEYOR, GOKANA LGA		
	11. Magnetic Marker Board (8ft x 4ft)		41	
				<b>12 WEEKS</b>



Writing of "UBEC/RSUBEB/2017/FS/FILE NO"  
Insignia on all items

Package 2 Lot 5 RSUBEB/2017/PRIM/FS/2/5	Description of Items	Delivery Locations & LGA	QTY
	1. (1) 2-Seater Pupils Desk		630
	2. (2) Teachers' Tables	1. C.P.S HALLIDAY, BONNY LGA	42
	3. (3) Teachers' Wooden Arm Chair		42
	4. (4) Visitors' Wooden Armless Table	2. S.S. II MGBUOSHIMINI IBAA, EMOHUA LGA	42
	5. (5) Executive L-Shaped Desk	3. S.S. II OBIBI UMUOGBA, OMUMA LGA	6
	6. (6) Executive Metal Padded Arm Chair		6
	7. (7) Visitors' High Wooden Chair	4. UPE M PS BUNDU AMA, PHALGA	6
	8. (8) 4-Drawer Metal Filling Cabinet	5. C.P.S. NKORO, OPOBO/NKORO LGA	6
	9. (9) 4-layers Book Shelves (1.8m x 1.8m)	6. C.P.S. II WIIYAA KARA, KHANA LGA	6
	10. 10. Table Top Refrigerator		6
	11. 11. Magnetic Marker Board (8ft x 4ft)		42
	Writing of UBEC/RSUBEB/2017/FS/FILE NO." Insignia on all items		

Package 2 Lot 6 RSUBEB/2017/PRIM/FS/2/6	Description of Items	Delivery Locations & LGA	QTY
	1. 2-Seater Pupils Desk	(1) PRIMARY SCHOOL SIM E, TAI LGA (2) ST .PAUL'S S.S. II DIOBU, PHALGA	500
	2. Teachers' Tables	(3) C.P.S. IZU OMA ASA, OYIGBO LGA (4) C.P.S. II WIIYAAKARA, KHANA LGA	34
	3. Teachers' Wooden Arm Chair	(5) PRIMARY SCH. 1 BAN-OGOI, TAI LGA	34
	4. Visitors' Wooden Armless Table	(6) C.P.S. II DEEYOR, GOKANA LGA	34
	5. Executive L-Shaped Desk		6

6.	Executive Metal Padded Arm Chair	6
7.	Visitors' High Wooden Chair	6
8.	4-Drawer Metal Filing Cabinet	6
9.	4-layers Book Shelves) 1.8m x 1.8m)	6
10.	Table Top Refrigerator	6
11.	Magnetic Marker Board (8ft x 4ft)	34
	Writing _____ of UBEC/RSUBEB/2017/FS/FILE NO." Insignia on all items	

**CIVIL INFRASTRUCTURE (JUNIOR SECONDARY SCHOOLS) 2017N FGN/UBE INTERVENTION PROJECTS**

<b>LOT NO.</b>	<b>PACKAGE 1</b>	<b>RECONSTRUCTION OF 9 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE</b>	<b>LOCATION</b>
1	Contract ID. No RSUBEB/2017/JSS/RC/1/1	School Description/Location 9-Classroom Blocks at C.J.S.S. CHOBA, OBIO/AKPOR	OBIO/AKPOR
2	RSUBEB/2017/JSS/RC/1/2	9- Classroom Blocks at C.J.S.S. SOGHO, KHANA	KHANA
	<b>PACKAGE 2:</b>	<b>RECONSTRUCTION OF 8 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE</b>	
1	RSUBEB/2017/JSS/RC/2/1	8- Classroom Blocks at C.J.S.S. OKURU-AM A, PORT HARCOURT	PORT HARCOURT
2	RSUBEB/2017/JSS/RC/2/2	8- Classroom Blocks at C.J.S.S. OGBOGBO, OKRIKA	OKRIKA
	<b>PACKAGE 3:</b>	<b>RECONSTRUCTION OF 6 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE</b>	
1	RSUBEB/2017/JSS/RC/3/1	6- Classroom Blocks at C.B.S.S. ELELENWO, OBIO/AKPOR	OBIO/AKPOR
2	RSUBEB/2017/JSS/RC/3/2	6- Classroom Blocks at C.J.S.S. OMUDIOG A, EMOHUA	EMOHUA

3	RSU BEB/2 017/JS S/RC/3/3	6- Classroom Blocks at C.J.S.S. RUMUOLUM ENI, OBIO/AKPOR	OBIO/AKPOR
4	RSUBEB/2017/JSS/RC/3/4	6- Classroom Blocks at C.J.S.S. ISIODU, EMOHUA	EMOHUA
5	RSUBEB/2017/JSS/RC/3/5	6-Classroom Blocks at C.J.S.S. EGWI, ETCHE	ETCHE
6	RSU BEB/2017/JS S/RC/3/66	6- Classroom Blocks at C.J.S.S. UEGWERE- BOUE KHANA	KHANA
7	RSUBEB/2017/JSS/RC/3/7	6- Classroom Blocks at C.S.S. OBITE, ETCHE	ETCHE
8	RSU BEB/2 017/JSS/RC/3/86	6- Classroom Blocks at N.H.S. RUM UORO, EMO HU A	EMOHUA
9	RSUBEB/2017/JSS/RC/3/9	6- Classroom Blocks at G. J.S.S. O G BO, A HO AD A EAST	AHOADA E.
10	RSUBEB/2 017/JSS/RC/3/10	6- Classroom Blocks at C.J.S.S. KOM-KOM, OYIGBO	OYIGBO
11	RSUBEB/2 017/JSS/RC/3/11	6- Classroom Blocks at C.J.S.S. EBOGORO, ONELGA	OGB A/EG A/ND ONI
12	RSUBEB/2017/JSS/RC/3/126	6- Classroom Blocks at OBUAM A SEC. SCH, D EG EM A	DEGEMA
13	RSU BEB/2 017/JSS/RC/3/13	6-Classroom Blocks at C.J.S.S. GWARA, KHANA	KHANA
14	RSUBEB/2017/JSS/RC/3/146	6- Classroom Blocks at C.J.S.S. IG W U RUTA-ALI, IKWERRE	IKWERRE
15	RSUBEB/2 017/JSS/RC/3/15	6- Classroom Blocks at C.J.S.S. QUEEN'S TOWN, OPOBO/NKOROOPOBO/NK	
16	RSUBEB/2 017/JSS/RC/3/16	6- Classroom Blocks at C.J.S.S. ELEM -SANG A MA, AKUKU-TO RU	AKUKU-TO

<b>PACKAGE 4 RECONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE</b>			
<b>LOT NO.</b>	<b>Contract ID. No</b>	<b>School Description/Location</b>	<b>LOCATION</b>
1	RSUBEB/2017/JSS/RC/4/14	4- Classroom Blocks at G.J.S.S.O MERELU, IKW ERRE	IKWERR
	<b>PACKAGE 5:</b>	<b>CONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE</b>	
1	RSUBEB/2017/JSS/NC/5/14	4- Classroom Blocks at C.J.S.S. RUKPOKWU, OBIO/AKPOR	OBIO/AK
	<b>PACKAGE 6:</b>	<b>CONSTRUCTION OF BLOCK WORK FENCING WITH SECURITY GATE HOUSE, EXTERNAL INTERLOCKING TILES AND LANDSCAPING</b>	
1	RSUBEB/2017/JSS/RC/6/1	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at G.S.S. EN EKA, OBIO/AKPOR	OBIO/AK
2	RSUBEB/2017/JSS/RC/6/2	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at C.J.S.S. EGBEDA, EMOHUA	EMOHUA
3	RSUBEB/2017/JSS/RC/6/3	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at C.J.S.S. OGBOGORO,OBIO/AK OBIO/AKPOR	OBIO/AK

PHYSICAL INFRASTRUCTURE: FABRICATION AND SUPPLY OF JUNIOR SECONDARY SCHOOLS (J.S.S.) FURNITURE (EXCEPT OTHERWISE DESCRIBED ALL WROUGHT IRON FURNITURE WORKS SHALL BE OF MAHOGANY/ CEDAR/PINE WOOD

<b>Package 1</b>	<b>Description of Items</b>	<b>Delivery Locations &amp; LGA</b>	<b>QTY</b>
------------------	-----------------------------	-------------------------------------	------------

	1.	2-Seater Pupils Desk			710
	2.	Teachers' Tables	1.	C.J.S.S CHOBA,	36
	3.	Teachers' Wooden Arm Chair		OBIO/AKPOR LGA	36
	4.	Visitors' Wooden Armless Table			36
	5.	Executive L-Shaped Desk			5
	6.	Executive Metal Padded Arm Chair	2.	C.J.S.S SOGHO,	5
	7.	Visitors' High Wooden Chair		KHANA LGA	5
	8.	4-Drawer Metal Filling Cabinet			5
LOT1	9.	4-layers Book Shelves (1.8m x 1.8m)	3.	C.J.S.S <sup>5</sup>	5
RSU	10.	Table Top Refrigerator		UEGWERE-BOUE, KHANA <sup>5</sup>	
BEB/2017/JSS/FS/II				LGA	
			4.	C.J.S.S	
				OMUDIOGA, EMOHUA	
			5.	C.J.S.S ISIO DU,	
				EMOHUA LGA	
	11.	Magnetic Marker Board (8ft x 4ft)			36

Writing of UBEC/RSUBEB/2015/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT 2 RSUBEB/2017/JSS/FS/1/2	1. 2-Seater Pupils Desk	1. CS.S OKURU-AMA, PHALGA	690
	2. Teachers' Tables		35
	3. Teachers' Wooden Arm Chair	2. CJ.SS OGBOGBO,	35
	4. Visitors' Wooden Armless Table	OKRIKA LGA	5
	5. Executive L-Shaped Desk		5
	6. Executive Metal Padded Arm Chair		5
	7. Visitors' High Wooden Chair	3. CJ.SS OBITE, ETCHE LGA	5
	8. 4-Drawer Metal Filling Cabinet		5
	9. 4-layers Book Shelves (1.8m x 1.8m)		5
	10. Table Top Refrigerator	4. CB.S.S ELELENWO, OBIO/AKPOR LGA	5
	11. Magnetic Marker Board (8ft x 4ft)	5. CS.S EGWI, ETCHE LGA	34

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT 3 RSUBEB/2017/JSS/FS/1/3	(1) 2-Seater Pupils Desk	(1) C.J.S.S QUEENS TOWN, OPOBO/NKORO LGA	670
	(2) Teachers' Tables		32
	(3) Teachers' Wooden Arm Chair	(2) N.H.S RUMUORO,	32
	(4) Visitors' Wooden Armless Table	EMOHUA LGA	32
	(5) Executive L-Shaped Desk		6
	(6) Executive Metal Padded Arm Chair		6
	(7) Visitors' High Wooden Chair	(3) 3. C.S.S ELEM-SANGAMA, AKUKU-TORU LGA	6
	(8) 4-Drawer Metal Filling Cabinet		6
	(9) 4-layers Book Shelves (1.8m x 1.8m)		6
	(10) Table Top Refrigerator	(4) G.S.S OGBO, AHOADA EAST LGA	6
	(11) Magnetic Marker Board (8ft x 4ft)	(5) CJ.S.S KOM-KOM, OYIGBO LGA	32

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT 4	(1) 2-Seater Pupils Desk	(1) CJ.SS IGWURUTALI, IKWERRE LGA	670
	(2) Teachers' Tables		35
	(3) Teachers' Wooden Arm Chair		35

RSUBEB/2017/JSS/FS/1/4	(4) Visitors' Wooden Armless Table	(2)	C.J.S.S RUMUOLUMENI,	35
	(5) Executive L-Shaped Desk		OBIO/AKPO LGA	6
	(6) Executive Metal Padded Arm Chair			6
	(7) Visitors' High Wooden Chair			6
	(8) 4-Drawer Metal Filling Cabinet	(3)	C.J.S.S EBOGORO,	6
	(9) 4-layers Book Shelves (1.8m x 1.8m)		ONELGA	6
	(10) Table Top Refrigerator			6
		(4)	OBUAMA SECONDARY SCHOOL, EMOHUA	
		(5)	C.J.S.S GWARA, KHANA LGA	
	(11) Magnetic Marker Board (8ft x 4ft)			35
		(6)	C.J.S.S RUKPOKWU, OBIO/AKPOR LGA	

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

**GOODS: PROCUREMENT & SUPPLY OF SPORTS EQUIPMENT AND ACCESSORIES FOR PRIMARY AND JUNIOR SECONDARY SCHOOLS**

<b>Package 1</b>	<b>Description of Items</b>	<b>Delivery Locations &amp; LGA</b>	<b>QTY</b>
	(1) Table Tennis Board	(1) SS II MGBUOSIMINI IBAA,	1
	(2) Handball Post and Net	EMOHUA LGA	1
	(3) Volleyball Stand and Net	(2) SPS RUMUJI, EMOHUA LGA	1
	(4) Football Goal post and Net		1
	(5) Basket Ball Stand and Net	(3) STATE SCHOOL II OMUDIOGA,	1
	(6) Badminton Stand and Net	EMOHUA LGA	1
	(7) Judo Mat & 10 no. Judo Coats		1
LOT 1	(8) Teakwando Mat & 10 no. Teakwando Coats	(4) CPS EGBELUBU-NDASHI,	1
RSUBEB/2017/PRIM/SPF/1/1	(9) High Jump Stand & Crossbar	ETCHE LGA	1
		(5) CPS II BANE, KHANA LGA	
	(10) High Jump Mattress	(6) CPS I ZOR SORGHO, KHANA LGA	

- (7) CPS II WIIYAAKARA, KHANA LGA
- (8) CPS II DEEYOR, GOKANA LGA
- (9) CPS NKORO, OPOBO/ NKORO LGA
- (10) PRIMARY SCHOOL I SIME, TAI LGA
- (11) PRIMARY SCHOOL I BAN – OGO I, TAI LGA
- (12) GPS II B-DERE, GOKANA
- (13) CPS EGBELU-NDASHI, ETCHE
- (14) ST. PAUL'S SS II DIOBU, PHALGA
- (15) UPE MPS BUNDU-AMA, PHALGA
- (16) CPS LIGHT HOUSE, BONNY LGA
- (17) CPS HALLIDAY, BONNY LGA

Writing of 'UBEC/RSUBEB/2017/SPF/FILE NO.'" Insignia on all items

**Package 1**

LOT 2

RSUBEB/2017/PRIM/SPF/1/2

**Description of Items**

- (1) Table Tennis Board
- (2) Handball Post and Net
- (3) Volleyball Stand and Net
- (4) Football Goal post and Net
- (5) Basket Ball Stand and Net
- (6) Badminton Stand and Net
- (7) Judo Mat & 10 no. Judo Coats

**Delivery Locations & LGA**

- (1) CPS ASARAM A IJA, ANDONI LGA
- (2) SS II OBIBI UMUOGBA, OMUMA LGA
- (3) CPS OGHORO, ABUA/ODUAL LGA

- (8) Teakwando Mat& 10 no. (4) CPS AKUKABI, ETCHE  
Teakwando Coats
- (9) High Jump Stand & (5) CPS KWAWA, KHANA LGA  
Crossbar
- (6) CPS OMUOKOM OBIBI, ETCHE LGA
- (7) CPS CHUKWU-AMA, OGU/BOLO LGA
- (8) STATE SCHOOL ELE, OGU/BOLO LGA
- (9) ST. PAUL'S SS IBULUYA/DIKIBO, OKRIKA  
LGA
- (10) S.S. DUMO-AMA, OKRIKA LGA
- (11) CPS USOKUN, DEGEMA LGA
- (10) High Jump Mattress (12) CPS IZUOMA ASA, OYIGBO LGA
- (13) MPS II AZUABIE, OKRIKA LGA
- (14) CPS NKPOLU-RUMU IGBO, OBIO/AKPO  
LGA
- (15) UPE FOUCHEE
- (16) NATIONAL HIGH SCHOOL RUMUORO  
OGBAKIRI, EMOHUA LGA
- (17) CJSS OGBOGBO, OKRIKA LGA

Writing of 'UBEC/RSUBEB/2017/SPF/FILE NO.'" Insignia on all items

GOODS: PROCUREMENT AND SUPPLY OF SPORTS EQUIPMENT AND ACCESSORIES FOR  
PRIMARY SCHOOLS

	Description of Items	Delivery Locations and Lga
Package 1		
Lot 1	1. Hoe	



RSUBEB/

2017/

AGRIC//I

2. Shovel
  3. Spade
  4. Hand Trowel
  5. Cutlass
  6. Garden Fork
  7. Hand Fork
  8. Head Pan
  9. Rake
  10. Watering Can
  11. Axe
  12. Shear
  13. Secateurs
  14. Sickle
  15. Pick Axe
  16. Mattock
  17. Harvesting Knife
  18. Chisel
  19. File
  20. Screw Driver
  21. Wheel Barrow
  22. Fertilizer, Suckers, Seed
- Writing of 'UBEC/RSUBEB/2017/AGRIC/FILE NO.'" insignia on all items

27 No. Newly Reconstructed Primary Schools  
See attached List

#### Goods: Procurement and Supply of Sports Equipment and Accessories For Junior Secondary Schools

Package 1	Description of Items	Delivery Locations and LGA	Qty	Duration
	1. Hoe		10	
	2. Shovel		10	
	3. Spade		10	
	4. Hand Trowel		10	
	5. Cutlass		10	
	6. Garden Fork		10	
	7. Hand Fork		10	
	8. Head Pan		10	
	9. Rake	27 No. Newly Re constructed	10	
	10. Watering Can	Secondary Schools: See		
	11. Axe	attached List	10	
	12. Shear		10	
	13. secateur		10	
	14. Sickle		10	
	15. Pick Axe		10	

LOT 2	16. Mattock	10	8 weeks
	17. Harvester knife	6	
	18. Chisel	6	
RSUBEB/2017/AGRIC/1/2	19. File	6	
	20. Screw Driver	6	
	21. Wheel Barrow	6	
	22. Fertilizer, Suckers, Seed	10	
	Writing of 'ubec/rsubeb/2017/Agric/file no .' insignia on all items		

**GOODS: PROCUREMENT AND SUPPLY OF FURNITURE AND EQUIPMENT FOR VARIOUS E.M.I.S. DESK OFFICES**

Package 1	Description of items	Delivery location and Lga	Qty	Duration
	1. Hp 2Gb processor 500gb memory core ii duo laptops		48	
	2. 3-in-1 Hp printer		48	
	3. executive L-shape Table	23 Igea office and board head quarters	48	
	4. Executive metal padded arm chair		48	
	5.Executive L-shape Desk		48	

LOT 1	Writing of 'ubec/rsubeb/2017/fs/file no. insignia on all items		8 weeks
RSUBEB/2017/EM IS /FS/1/1			

**CATEGORIES OF REGISTRATION**

S/no.	Registration	Registration fee(N) (Non Refundable)	Contract value (N)
1	A	75,000,00	55 million and above
2	B	50,000,00	30-55 Million
3	C	25,000,00	Below 30 Million

ACCOUNT NAME: RIVERS STATE UNIVERSAL BASIC EDUCATION BOARD (RSUBEB)  
PORTHARCOURT ACCOUNT NO.: 0026326807

BANK NAME: UNITY BANK PLC.

#### TENDER PRE-QUALIFICATION REQUIREMENTS

- (1) Certificate of Incorporation with Form C02 and C07 for Limited Liability Companies
- (2) Company Profile
- (3) Evidence of registration as a contractor with RSUBEB PH
- (4) Tax Clearance for the last three years. .
- (5) Audited Accounts (for Limited Liability Companies) for the last three years
- (6) Reference Letter from your Bankers
- (7) Value Added Tax (V.A.T) Certificate
- (8) Tax Identification Number (T.I.N.) and Business Identification Number (B.I.N.) for both Limited Liability Companies and Enterprises inclusive of Stamp Duties.
- (9) Evidence of Verifiable experience on similar Contracts or Supplies executed

Work programme for proposed Tender

#### GENERAL INFORMATION

Interested Contractors who must have registered Business Names with the Corporate Affairs Commission and are duly registered with RSUBEB PH, may purchase Tender Documents at the office of the Director of Planning, Research and Statistics, RSUBEB, 16A Elechi Beach, Mile One Diobu, Port Harcourt for a non-refundable fee of Thirty Thousand (30,000.00) for all Supplies of Furniture and Equipment and Fifty Thousand (50,000.00) Naira cash for each set of Tender Document for Reconstruction, Renovation, Construction, Completion and Fencing of Classroom respectively. All payment should be made to the account stated above and receipts should be obtained from the Account Department of the Board. Interested Bidders may obtain further information at the same address.

Tenders shall be returned in two sealed envelopes of Pre-qualification Information and Commercial contained in one package to the address above on or before 12 noon on 4<sup>th</sup> June, 2018. Late tenders will be rejected. Tenders shall be opened in the presence of Bidders who wish to attend at the Board

Premises, 16A Elechi Beach, Port Harcourt. Only Commercial Tenders of Pre-qualified bidders shall be considered analysis.

All Tender packages should have contract package no., Lot No. and CONTRACT ID No. clearly set out in BLOCK LETTERS AT THE TOP RIGHT HAND SIDE OF THE TENDER PACKAGE.

Please note that Rivers State Universal Basic Education Board is NOT BOUND to accept the Lowest Tender.

VEN. DR. **FYNEFACE N.** AKAH JP

EXECUTIVE CHAIRMAN

R.S.U.B.E.B.P.H.