

CORRIGEDUM

Federal College of Education Kano

Invitation for Pre-Qualification Tetfund 2008/09/10/11 (Merged) Normal Intervention & 2010/11/12 Intervention in Library Development

2.0 Projects

YEAR 2008/2009/2010/2011 (MERGED) NORMAL INTERVENTION

- 1) Construction of 1000 – Seater Capacity Lecture Theatre
- 2) Construction of Block of Lecture halls (Phase II)
- 3) Construction of Academic conference centre (Phase II)
- 4) Fabrication of furniture for Lecture theatre & Block of Lecture Hall
- 5) Supply & Installation of office furniture and Equipment
- 6) Procurement of 30-Seater Toyota Coaster for field trip SIWES and Teaching Practice

YEAR 2010/2011/2012 (MERGED) INT. IN LIBRARY DEVELOPMENT

- 1) Procurement of Assorted Textbook
- 2) Procurement of Journals for Different Department
- 3) Procurement of Library Encyclopedia
- 4) Installation of Cctv For the College Library

5) Procurement of Library Furniture and Equipment

The above advertisement was earlier published in Blueprint of Monday, July 1, 2013 with a mixed up.

We regret any inconvenience this might have caused the general public

Signed

Management