

RIVERS STATE UNIVERSAL BASIC EDUCATION BOARD NOTICE OF POSTPONEMENT OF DATE OF SUBMISSION OF FGN/UBE TENDER AND OPENING OF BIDS

The general public, especially Registered and Prospective Contractors interested in tendering/bidding for FGN/UBE 2017 Counterpart Fund Projects of the Rivers State Universal Basic Education Board (RSUBEB), are hereby informed that the date for the submission of Tender and Opening of Bids previously scheduled for 4TH June, 2018 as advertised in The Sun Newspaper of May 7,2018 and The Tide Newspaper of May 7, 2018 has been postponed.

The new date for this event is now 25th June, 2018 by 12.00 Noon at the Rivers State Universal Basic Education Board premises, 16A Elechi Beach, Mile One Diobu, Port Harcourt, Nigeria. Consequently, the EFFECTIVE CLOSING DATE for submission of Tender is **on the 25th of June, 2018 on or before 12.00 Noon.**

The OPENING OF BID will hold on the same day and time at the Board premises.

Tender documents are still available for a non-refundable fee of Thirty Thousand Naira (N30,000.00) only each for all supplies of Furniture and Equipment and Fifty Thousand Naira (N50,000.00) only each for Renovation and Reconstruction works.

In addition to the Tender Pre-Qualification Requirements referred to in paragraph one above, the following items are to form part of the company profile to be submitted as a continuation, namely:

1. A sworn affidavit of Disclosure of Interest that none of its Directors is a serving or retired member of UBEC/SUBEB and that none of the Directors of the firm has been convicted for any criminal offence relating to fraud, financial impropriety or falsification or acts similar in nature;
2. Evidence of financial capability from a reputable bank;
3. Evidence of Technical Personnel to perform the obligation of the contract, including their CVs and copies of professional membership, E.g. COREN, etc;
4. Evidence of Compliance Certificate from ITF, NSITF, PENCOM;
5. Evidence of Registration of the Company on the data base of Bureau of Public procurement (BPP).
6. All prospective contractors should please take note.

VEN. (DR.) FYNEFACE N. AKAH, JP

EXECUTIVE CHAIRMAN

THE TENDER REFERRED TO ABOVE IS SHOWN BELOW:

RIVER STATE UNIVERSAL BASIC EDUCATION BOARD (RSUBEB)

INVITATION TO TENDER

The Government of Rivers State of Nigeria has received the 2017 FGN/ UBE Intervention Funds from the Federal Government of Nigeria towards the cost of Universal Basic Education Intervention Projects and intends to apply part of the funds to cover eligible payments under the Contract for the Construction and Reconstruction of Early Child Care Development Education (E.C.C.D.E.), Primary & Junior Secondary Schools; Fencing & Landscaping of Schools; Fabrication and Supply of Pupils and Students Desks, Teachers/ Headmasters/Principals Furniture; Procurement and Supply of Sports, Agricultural Equipment and the Procurement and Supply of Office Furniture and Equipment for which this invitation is issued.

The Rivers State Universal Basic Education Board, Port Harcourt now invites sealed Tenders from reputable Contractors/ Suppliers for the above mentioned Projects as in the Schedule below:

2017 Civil Works: PHYSICAL INFRASTRUCTURE FOR E.C.C.D.E PRIMARY AND JUNIOR SECONDARY SCHOOLS

CIVIL INFRASTRUCTURE) E.C.C.D.E.) 2017 FGN/UBE INTERVENTION PROJECTS					
Lot No	CONTRACT ID. NO.	DESCRIPTION/ LOCATION	LOCATION	DURATION	
	PACKAGE 1:	LANDSCAPING AND EXTERNAL WORKS			
1	RSUBEB/2017/ECCOE/CW/II	Landscaping and External Works at CP.S. Orom Ineke, PH, UPE MPS Borikiri, PH and S.P.S. III ENEKA, OBA LGA	PORT HARCOURT & OBIO/AKPOR	12 WEEKS	
	PACKAGE 2	REHABILITATION OF 10 CLASSROOM B LOCKS WITH BOREHOLE			
1	RSUBEB/2017/ECCDE/RC/2/1	10-Classroom Blocks at Special School, for Handicapped KAA, KHANA KHANA		12 WEEKS	
	PACKAGE 3	RECONSTRUCTION OF 9 AND 12 CLASSROOM BLOCKS			
1	RSUBEB/2017/ECCDE/RC/3/1	4- Classroom Blocks at Special School for Handicapped Creek Road, PHALGA	PHALGA	12 WEEKS	

CIVIL INFRASTRUCTURE (PRIMARY) 2017 FGN/UBE INTERVENTION PROJECTS

LOT NO	CONTRACT ID. NO.	SCHOOL DESCRIPTION/LOCATION	LOCATION	DURATION
PACKAGE 1:		COMPLETION OF 14 CLASSROOM BLOCKS WITH TOILET AND BOREHOLE		
1	RSUBEB/2017/PRIMARY/RC/1/1	14-Classroom Blocks at C.P.S. OGHORO, AB UA/O DUAL	ABUA/ODUAL	
2	RSUBEB/2017/PRIMARY/RC/1/2	14-Classroom Blocks at CPS KWAWA, KHANA	KHANA	12 WEEKS
PACKAGE 2		COMPLETION OF 10 CLASSROOM STOREY BUILDING BLOCKS WITH TOILETS AND BOREHOLE		
1	RSUBEB/2017/PRIM/RC/2/1	10-Classroom Blocks at S.S.ELE-OGU, OGU/BOLO	OGU/ BOLO	12WEEKS
PACKAGE 3:		RECONSTRUCTION OF 9 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE		
1	RSUBEB/2017/PRIM/RC/3/1	9-Classroom blocks at GOVERNMENT PRIMARY SCHOOL II, B-DERE, GOKANA	GOKANA	
2	RSUBEB/2017/PRIM/RC/3/2	9-Classroom Blocks at CP.S. NKPOLU-RUM UIGBO	OBIO/AKPOR	12WEEKS
PACKAGE 4:		RECONSTRUCTION OF 8 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE		
1	RSUBEB/2017/PRIM/RC/4/1	8 Classroom Blocks at COMMUNITY PRIMARY SCHOOL 1, BAN-OGO 1, TAI	TAI	
2	RSUBEB/2017/PRIM/RC/4/2	8-Classroom Blocks at CP.S. EGBELU-NDASHI, ETCHE	ETCHE	
3	RSUBEB/2017/PRIM/RC/4/3	8-Classroom Blocks at UPEM.P.S.BUNDU-AMA, PH	PORT H ARCOURT	
4	RSUBEB/2017/PRIM/RC/4/4	8 -Classroom Blocks at C.P.S. II W IIYAA KARA, KHANA	KHANA	
5	RSUBEB/2017/PRIM/RC/4/5	8 -Classroom Blocks at C.P.S. HALLIDAY, BONNY	BONNY	
6	RSUBEB/2017/PRIM/RC/4/6	8- Classroom Blocks at STATE PRIMARY SCHOOL III ENEKA	OBIO/ AKPOR	12 WEEKS

	PACKAGE 5	RECONSTRUCTION OF 7 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/PRIM/RC/5/1	7- Classroom Blocks at ST. PAUL'S STATE SCHOOL, OKIRIKA IBULUYA-DIKIBO, OKIRIKA	
2	RSUBEB/2017/PRIM/RC/5/2	7- Classroom Blocks at STATE SCHOOL IV EGBEDA, EMOHUA EMOHUA	12 WEEKS
	PACKAGE 6:	CONSTRUCTION OF 7 CLASSROOM BLOCK WITH TOILETS AND BOREHOLE	
1	RSUBEB/ 2017/PRIM/NC/6/1	7- Classroom Blocks at MODEL PRIMARY SCHOOL II, OKIRIKA AZUABIE, OKIRIKA	12 WEEKS
	PACKAGE 7:	RECONSTRUCTION OF 6 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/ PRIM/RC/7/1	6- Classroom Blocks at S.S. II MGBUOSIM IN 1 IBAA, EMOHUA	
2	RSUBEB/2017/ PRIM/RC/7/2	6- Class room Blocks at S.P.S. RUMUJI, EMOHUA	EMOHUA
3	RSUBEB/2017/ PRIM/RC/7/3	6 – Classroom Blocks at S.S. II OMUDIOGA, EMOHUA	EMOHUA
4	RSUBEB/2017/ PRIM/RC/7/4	6- Classroom Blocks at C.P.S. USOKUN, DEGEMA	at DEGEMA
5	RSUBEB/2017/ PRIM/RC/7/5	6- Classroom Blocks at C.P.S. IZOR SOGHO, KHANA	KHANA
6	RSUBEB/2017/ PRIM/RC/7/6	6-Classroom Blocks at P.S. I SIME TAI	TAI
7	RSUBEB/2017/ PRIM/RC/7/7	6- Classroom Blocks at S.S. II OBIBI UMUGBA, OMUMA	OMUMA
8	RSUBEB/2017/PRIM/RC/7/8	6- Classroom Blocks at S.S. II ULAKWO, ETCHE	ETCHE
9	RSUBEB/2017/	6- Classroom Blocks at C.P.S. AKUKABI, ETCHE	ETCHE
			12 WEEKS

	PRIM/RC/7/9			
10	RSUBEB/2017/ PRIM/RC/7/10	6-Classroom Blocks at C.P.S. OMUOKOM ETCHE	ETCHE	
11	RSUBEB/2017/ PRIM/RC/7/11	6- Classroom Blocks at C.P.S. II DEEYOR, GOKANA	GOKANA	
12	RSUBEB/2017/ PRIM/RC/7/12	6-Classroom Blocks at C.P.S. NKORO, OPOBO/NKORO	OPOBO/ NKORO	
13	RSUBEB/2017/ PRIM/RC/7/13	6- Classroom Blocks at U.P.E. FOUCHEE, DEGEMA	DEGEMA	
14	RSUBEB/2017/ PRIM/RC/7/14	6- Classroom Blocks at C.P.S. LIGHT HOUSE, BONNY	BONNY	
15	RSUBEB/2017/ PRIM/RC/7/15	6- Classroom Blocks at C.P.S. ASARA MA-IJA TOWN, ANDONI ANDONI		
16	RSUBEB/2017/ PRIM/RC/7/16	6- Classroom Blocks at C.P.S. CHUKWU-AMA, OGU/BOLO	OGU/BOLO	
	PACKAGE 8:	RECONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE		
1	RSUBEB/2017/ PRIM/RC/8/1	4- Classroom Blocks at ST. PAUL'S STATE SCHOOL II DIOBU, PH	PORT HARCOURT	12 WEEKS
2	RSUBEB/2017/ PRIM/RC/8/2	4- Classroom Blocks at C.P.S. IZUOMA ASA, OYIGBO	OYIGBO	
	PACKAGE 9:	CONSTRUCTION OF BLOCK WORK FENCING WITH SECURITY GATE HOUSE, EXTERNAL INTERLOCKING TILES AND LANDSCAPING		
1	RSUBEB/2017/ PRIM/FC/9/1	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at S.S. OBONOMA, AKUKU-TORU	AKUKU-TORU	12Weeks
2	RSUBEB/2017/	Construction of Block work Fencing with Security Gate House, External Interlocking	OGU/BOLO	12 WEEKS

Physical Infrastructure: Fabrication and Supply of ECCDE Schools Furniture

(Except otherwise Described all wrought iron furniture worked shall be of Mahogany/Cedar/Pine Wood

PACKAGE 1	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. Pre-Primary Table	1. C.P.S OKOCHIRI,	192	
	2. Pre-Primary Chair	IKRIKA LGA	500	
	3. Teacher's Tables	2. MPS BAKANA,	48	
	4. Teacher's wooden Arm Chair	DEGEMA LGA	48	
	5. Executive L-Shaped Desk		5	
LOT 1		3. SPS III ENELA,		
RSUBEB/2017/ECCDE/FS/1/1	6. Executive Metal Padded Arm Chair	OBIO/AKPOR LGA	5	
				12 WEEKS
	Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items			

Goods: Procurement and Supply of ECCDE & Primary Schools play facilities

PACKAGE 1	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. 3 seater SWING		34	
	2. 6-seater MERRY GO ROUND		34	
	Four-in-one SLIDE		34	
LOT 1	4 3 seater JIG-SAW	34 SELECTED SCHOOLS	34	
RSUBEB/2017/ECCDE/PF/1/1	WOODEN Complete	CASTLE	34	
				8 WEEKS
	Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items			

PHYSICAL INFRASTRUCTURE: FABRICATION AND SUPPLY OF PRIMARY SCHOOLS FURNITURE (EXCEPT OTHERWISE DESCRIBED ALL WROUGHT IRON FURNITURE WORKS SHALL BE OF MAHOGANY/CEDAR/PINE WOOD

PACKAGE 2	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
	1. 2 Seater Pupils Desk	1. C.P.S OGHORO,	690	
	2. Teacher's Tables	ABUA/O DUAL LGA	50	
	3. Teacher's Wooden Arm Chair	2. C.P.S ASARAMA, UA.ANDONI LGA	50	
	4. Visitor's Wooden Armless Table	3. STATE SCHOOL ELE-OGU, OGU/BOLO	50	
	5. Executive L-Shaped Desk		6	
	6. Executive Metal Padded Arm Chair	4. UPE FOUCHEE, DEGE MALGA	6	
	7. Visitor's High Wooden Chair	5. STATE SCH, OMU DIOGA, EMOHUA LGA	6	
	8. 4-Drawer Metal Filling Cabinet		6	
	9. 4-Layers Book Shelves (1.8m x 1.8m)		6	
	10. Table Top Refrigerator		6	
		6. S.P.S III ENEKA, OBIO/AKPOR LGA		12 WEEKS
	11. Magnetic Marker Board (8ft x 4ft)		50	

LOT 1

RSUBEB/2017/PRIM/FS/2/1

Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items

PACKAGE 2	DESCRIPTION OF	DELIVERY LOCATIONS & LGA	QTY	DURATION
------------------	-----------------------	-------------------------------------	------------	-----------------

ITEMS

	1. 2 Seater Pupils Desk		690	
		1. C.P.S KAWAWA,		
	2. Teacher's Tables	KHANA LGA	46	
	3. Teacher's Wooden Arm Chair		46	
		2. ST. PAUL's		
	4. Visitor's Wooden Armless Table	IBULUYA/DIKIBO, OKRIKA LGA	46	
	5. Executive L-Shaped Desk		7	
		3. C.P.S. CHUKWU-		
	6. Executive Metal Padded Arm Chair	AMA, OGU/BOLO	7	
	7. Visitor's High Wooden Chair	4. C.P.S USOKUN, DEGEMA LGA	7	
	8. 4-Drawer Metal Filling Cabinet		7	
		5. S.P.S RUMUJI,		
LOT 2	9. 4-Layers Book Shelves (1.8m x 1.8m)	EMOHUA LGA	7	
RSUBEB/2017/ECCDE/PF/2/2	10. Table Top Refrigerator	6. ST. PAUL'S S.S II, IDIOBU, PHA LGA	7	
	11. Magnetic Marker Board (8ft x 4ft)	7. C.P.S IZUOMA ASA, OYIGBO LGA	46	
	Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items			

12 WEEKS

PACKAGE 2	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
LOT 3		1. G.P.S II B-DERE,		
RSUBEB/2017/PRIM/FS/2/3	1. 2 Seater Pupils Desk	GOKANA LGA	705	
		2. C.P.S EGBELU-		
	2. Teacher's Tables	NDASHI, ETCHE LGA	49	
	3. Teacher's Wooden Arm Chair		49	
	4. Visitor's Wooden Armless Table	3. C.P.S OMUOKOM, ETCHE, LGA	49	
	5. Executive L-Shaped Desk		7	
		4. C.P.S 1 ZOR-		
	6. Executive Metal Padded Arm Chair	SOGHO, KHANA LGA	7	

5. C.P.S AKUKABI,
ETCHE LGA

6. STATE SCHOOL
ULAKWO II, ETCHE
LGA

7.

7. Visitor's High Wooden Chair	7	
8. 4-Drawer Metal Filling Cabinet	7	
9. 4-Layers Book Shelves (1.8m x 1.8m)	7	
10. Table Top Refrigerator	7	
11. Magnetic Marker Board (8ft x 4ft)	49	12 WEEKS
Writing of "UBEC/RSUBEB/2017/FS/FILE NO" Insignia on all items		

PACKAGE 2	DESCRIPTION OF ITEMS	DELIVERY LOCATIONS & LGA	QTY	DURATION
LOT 3				
RSUBEB/2017/PRIM/FS/2/4	1. 2 Seater Pupils Desk	1. C.P.S NKPOLU-750 RUMUIGBO, OBA LGA		
	2. Teacher's Tables	2. PRIMARY SCHOOL,	41	
	3. Teacher's Wooden Arm Chair	IBAN-OGOI, TAI, LGA	41	
	4. Visitor's Wooden Armless Table	3. C.P.S LIGHTHOUSE, BONNY LGA	41	
	5. Executive L-Shaped Desk		6	
	6. Executive Metal Padded Arm Chair	4. S.S IV EGBEDA, EMOHU LGA	6	
	7. Visitor's High Wooden Chair		6	
	8. 4-Drawer Metal Filling Cabinet	5. M.P.S 11 AZUABIE, OKRIKA LGA	6	
	9. 4-Layers Book Shelves (1.8m x 1.8m)		6	
	10. Table Top Refrigerator	6. C.P.S II DEEYOR, GOKANA LGA	6	
	11. Magnetic Marker Board (8ft x 4ft)		41	

12 WEEKS

Writing of "UBEC/RSUBEB/2017/FS/FILE NO"
Insignia on all items

Package 2 Lot 5	Description of Items	Delivery Locations & LGA	QTY
RSUBEB/2017/PRIM/FS/2/5	1. (1) 2-Seater Pupils Desk		630
	2. (2) Teachers' Tables	1. C.P.S HALLIDAY, BONNY LGA	42
	3. (3) Teachers' Wooden Arm Chair	2. S.S. II MGBUOSHIMINI IBAA, EMOHUA LGA	42
	4. (4) Visitors' Wooden Armless Table	3. S.S. II OBIBI UMUOGBA, OMUMA LGA	42
	5. (5) Executive L-Shaped Desk	4. UPE M PS BUNDU AMA, PHALGA	6
	6. (6) Executive Metal Padded Arm Chair	5. C.P.S. NKORO, OPOBO/NKORO LGA	6
	7. (7) Visitors' High Wooden Chair	6. C.P.S. II WIIYAA KARA, KHANA LGA	6
	8. (8) 4-Drawer Metal Filling Cabinet		6
	9. (9) 4-layers Book Shelves (1.8m x 1.8m)		6
	10. 10. Table Top Refrigerator		6
	11. 11. Magnetic Marker Board (8ft x 4ft)		42

Writing of UBEC/RSUBEB/2017/FS/FILE NO." Insignia on all items

Package 2 Lot 6	Description of Items	Delivery Locations & LGA	QTY
RSUBEB/2017/PRIM/FS/2/6	1. 2-Seater Pupils Desk	(1) PRIMARY SCHOOL SIM E, TAI LGA (2) ST .PAUL'S S.S. II DIOBU, PHALGA	500
	2. Teachers' Tables	(3) C.P.S. IZU OMA ASA, OYIGBO LGA	34

3.	Teachers' Wooden Arm Chair	(4) C.P.S. II WIIYAAKARA, KHANA LGA	34
		(5) PRIMARY SCH. 1 BAN-OGOI, TAI	
4.	Visitors' Wooden Armless Table	LGA	34
		(6) C.P.S. II DEEYOR, GOKANA LGA	
5.	Executive L-Shaped Desk		6
6.	Executive Metal Padded Arm Chair		6
7.	Visitors' High Wooden Chair		6
8.	4-Drawer Metal Filling Cabinet		6
9.	4-layers Book Shelves) 1.8m x 1.8m)		6
10.	Table Top Refrigerator		6
11.	Magnetic Marker Board (8ft x 4ft)		34
	Writing	of	
	UBEC/RSUBEB/2017/FS/FILE NO."	Insignia on all items	

CIVIL INFRASTRUCTURE (JUNIOR SECONDARY SCHOOLS) 2017N FGN/UBE INTERVENTION PROJECTS

LOT NO.	PACKAGE 1	RECONSTRUCTION OF 9 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	LOCATION
1	Contract ID. No RSUBEB/2017/JSS/RC//I	School Description/Location 9-Classroom Blocks at C.J.S.S. CHOBA, OBIO/AKPOR	OBIO/AKPO
2	RSUBEB/2017/JSS/RC/1/2	9- Classroom Blocks at C.J.S.S. SOGHO, KHANA	KHANA

	PACKAGE 2:	RECONSTRUCTION OF 8 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/JSS/RC/2/1	8- Classroom Blocks at C.J.S.S. OKURU-AM A, PORT HARCOURT	PORT HARCOURT
2	RSUBEB/2017/JSS/RC/2/2	8- Classroom Blocks at C.J.S.S. OGBOGBO, OKRIKA	OKRIKA

	PACKAGE 3:	RECONSTRUCTION OF 6 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/JSS/RC/3/1	6- Classroom Blocks at C.B.S.S. ELELENWO, OBIO/AKPOR	OBIO/AKPOR
2	RSUBEB/2017/JSS/RC/3/2	6- Classroom Blocks at C.J.S.S. OMUDIOG A, EMOHUA	EMOHUA
3	RSU BEB/2 017/JSS/RC/3/3	6- Classroom Blocks at C.J.S.S. RUMUOLUM ENI, OBIO/AKPOR	OBIO/AKPOR
4	RSUBEB/2017/JSS/RC/3/4	6- Classroom Blocks at C.J.S.S. ISIODU, EMOHUA	EMOHUA
5	RSUBEB/2017/JSS/RC/3/5	6-Classroom Blocks at C.J.S.S. EGWI, ETCHE	ETCHE
6	RSU BEB/2017/JSS/RC/3/6	6- Classroom Blocks at C.J.S.S. UEGWERE- BOUE KHANA	KHANA
7	RSUBEB/2017/JSS/RC/3/7	6- Classroom Blocks at C.S.S. OBITE, ETCHE	ETCHE
8	RSU BEB/2 017/JSS/RC/3/8	6- Classroom Blocks at N.H.S. RUM UORO, EMO HU A	EMOHUA
9	RSUBEB/2017/JSS/RC/3/9	6- Classroom Blocks at G. J.S.S. O G BO, A HO AD A EAST	AHOADA EAST
10	RSUBEB/2 017/JSS/RC/3/10	6- Classroom Blocks at C.J.S.S. KOM-KOM, OYIGBO	OYIGBO
11	RSUBEB/2 017/JSS/RC/3/11	6- Classroom Blocks at C.J.S.S. EBOGORO, ONELGA	OGB A/EG A/ND ONI
12	RSUBEB/2017/JSS/RC/3/12	6- Classroom Blocks at OBUAM A SEC. SCH, D EG EM A	DEGEMA
13	RSU BEB/2 017/JSS/RC/3/13	6-Classroom Blocks at C.J.S.S. GWARA, KHANA	KHANA
14	RSUBEB/2017/JSS/RC/3/14	6- Classroom Blocks at C.J.S.S. IG W U RUTA-ALI, IKWERRE	IKWERRE
15	RSUBEB/2 017/JSS/RC/3/15	6- Classroom Blocks at C.J.S.S. QUEEN'S TOWN, OPOBO/NKOROOPOBO/NKOROOPOBO	NKOROOPOBO
16	RSUBEB/2 017/JSS/RC/3/16	6- Classroom Blocks at C.J.S.S. ELEM -SANG A MA, AKUKU-TORU	AKUKU-TORU

	PACKAGE 4	RECONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
LOT NO.	Contract ID. No	School Description/Location	LOCATION
1	RSUBEB/2017/JSS/RC/4/14	4- Classroom Blocks at G.J.S.S.O MERELU, IKW ERRE	IKWERR
	PACKAGE 5:	CONSTRUCTION OF 4 CLASSROOM BLOCKS WITH TOILETS AND BOREHOLE	
1	RSUBEB/2017/JSS/NC/5/14	4- Classroom Blocks at C.J.S.S. RUKPOKWU, OBIO/AKPOR	OBIO/AKPOR
	PACKAGE 6:	CONSTRUCTION OF BLOCK WORK FENCING WITH SECURITY GATE HOUSE, EXTERNAL INTERLOCKING TILES AND LANDSCAPING	
1	RSUBEB/2017/JSS/RC/6/1	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at G.S.S. EN EKA, OBIO/AKPOR	OBIO/AKPOR
2	RSUBEB/2017/JSS/RC/6/2	Construction of Block work Fencing with Security Gate House, External Interlocking Tiles and Landscaping at C.J.S.S. EGBEDA, EMOHUA	EMOHUA

3 Construction of Block work Fencing with Security Gate House, External
 RSUBEB/2017/JSS/RC/6/3 Interlocking Tiles and Landscaping at C.J.S.S. OGBOGORO, OBIO/AK
 OBIO/AKPOR

PHYSICAL INFRASTRUCTURE: FABRICATION AND SUPPLY OF JUNIOR SECONDARY
 SCHOOLS (J.S.S.) FURNITURE (EXCEPT OTHERWISE DESCRIBED ALL WROUGHT IRON
 FURNITURE WORKS SHALL BE OF MAHOGANY/ CEDAR/PINE WOOD

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT1 RSU BEB/2017/JSS/FS/II	1. 2-Seater Pupils Desk		710
	2. Teachers' Tables	1. C.J.S.S CHOBA,	36
	3. Teachers' Wooden Arm Chair	OBIO/AKPOR LGA	36
	4. Visitors' Wooden Armless Table		36
	5. Executive L-Shaped Desk		5
	6. Executive Metal Padded Arm Chair	2. C.J.S.S SOGHO,	5
	7. Visitors' High Wooden Chair	KHANA LGA	5
	8. 4-Drawer Metal Filling Cabinet		5
	9. 4-layers Book Shelves (1.8m x 1.8m)	3. C.J.S.S	5
	10. Table Top Refrigerator	UEGWERE-BOUE, KHANA LGA	5
	4. C.J.S.S OMUDIAGA, EMOHUA		
	5. C.J.S.S ISIO DU, EMOHUA LGA		
11.	Magnetic Marker Board (8ft x 4ft)		36

Writing of UBEC/RSUBEB/2015/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT 2 RSUBEB/2017/JSS/FS/1/2	1. 2-Seater Pupils Desk	1. CS.S OKURU-AMA, PHALGA	690
	2. Teachers' Tables		35
	3. Teachers' Wooden Arm Chair	2. CJ.SS OGBOGBO,	35
	4. Visitors' Wooden Armless Table	OKRIKA LGA	5
	5. Executive L-Shaped Desk		5
	6. Executive Metal Padded Arm Chair		5
	7. Visitors' High Wooden Chair	3. CJ.SS OBITE, ETCHE	5
	8. 4-Drawer Metal Filling Cabinet	LGA	5
	9. 4-layers Book Shelves (1.8m x 1.8m)		5
	10. Table Top Refrigerator	4. CB.S.S ELELENWO, OBIO/AKPOR LGA	5
	11. Magnetic Marker Board (8ft x 4ft)	5. CS.S EGWI, ETCHE LGA	34

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
LOT 3 RSUBEB/2017/JSS/FS/1/3	(1) 2-Seater Pupils Desk	(1) C.JS.S QUEENS TOWN, OPOBO/NKORO LGA	670
	(2) Teachers' Tables		32
	(3) Teachers' Wooden Arm Chair	(2) N.H.S RUMUORO,	32
	(4) Visitors' Wooden Armless Table	EMOHUA LGA	32
	(5) Executive L-Shaped Desk		6
	(6) Executive Metal Padded Arm Chair		6
	(7) Visitors' High Wooden Chair	(3) 3. C.S.S ELEM-	6
	(8) 4-Drawer Metal Filling Cabinet	SANGAMA, AKUKU-TORU	6
	(9) 4-layers Book Shelves (1.8m x 1.8m)	LGA	6
	(10) Table Top Refrigerator		6
	(11) Magnetic Marker Board (8ft x 4ft)	(4) G.S.S OGBO, AHOADA EAST LGA	32

(5) C.J.S.S KOM-KOM,
OYIGBO LGA

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

Package 1	Description of Items	Delivery Locations & LGA	QTY
	(1) 2-Seater Pupils Desk	(1) CJ.SS670	
	(2) Teachers' Tables	IGWURUTALI, IKWERRE LGA	35
	(3) Teachers' Wooden Arm Chair	(2) C.J.S.S RUMUOLUMENI,	35
	(4) Visitors' Wooden Armless Table	OBIO/AKPO LGA	35
	(5) Executive L-Shaped Desk		6
	(6) Executive Metal Padded Arm Chair		6
	(7) Visitors' High Wooden Chair	(3) C.J.S.S EBOGORO,	6
	(8) 4-Drawer Metal Filling Cabinet	ONELGA	6
	(9) 4-layers Book Shelves (1.8m x 1.8m)		6
LOT 4	(10) Table Top Refrigerator	(4) OBUAMA SECONDARY	6
RSUBEB/2017/JSS/FS/1/4		SCHOOL, EMOHUA	
		(5) C.J.S.S GWARA, KHANA	
		LGA	
	(11) Magnetic Marker Board (8ft x 4ft)		35
		(6) C.J.SS RUKPOKWU,	
		OBIO/AKPOR LGA	

Writing of UBEC/RSUBEB/2017/FS/FILE No. Insignia on all items

GOODS: PROCUREMENT & SUPPLY OF SPORTS EQUIPMENT AND ACCESSORIES FOR PRIMARY AND JUNIOR SECONDARY SCHOOLS

Package 1	Description of Items	Delivery Locations & LGA	QTY
	(1) Table Tennis Board		1
	(2) Handball Post and Net		1
LOT 1	(3) Volleyball Stand and Net	(1) SS II MGBUOSIMINI IBAA,	1
RSUBEB/2017/PRIM/SPF/1/1	(4) Football Goal post and Net	EMOHUA LGA	1
	(5) Basket Ball Stand and Net	(2) SPS RUMUJI, EMOHUA LGA	1
	(6) Badminton Stand and Net		1
	(7) Judo Mat & 10 no. Judo Coats		1

- | | | |
|--|--|---|
| (8) Teakwando Mat & 10 no. Teakwando Coats | (3) STATE SCHOOL II OMUDIOGA, EMOHUA LGA | 1 |
| (9) High Jump Stand & Crossbar | (4) CPS EGBELUBU-NDASHI, ETCHE LGA | |
| | (5) CPS II BANE, KHANA LGA | |
| | (6) CPS I ZOR SORGHO, KHANA LGA | |
| | (7) CPS II WIIYAAKARA, KHANA LGA | |
| | (8) CPS II DEEYOR, GOKANA LGA | |
| | (9) CPS NKORO, OPOBO/ NKORO LGA | |
| (10) High Jump Mattress | (10) PRIMARY SCHOOL I SIME, TAI LGA | |
| | (11) PRIMARY SCHOOL I BAN – OGO I, TAI LGA | |
| | (12) GPS II B-DERE, GOKANA | |
| | (13) CPS EGBELU-NDASHI, ETCHE | |
| | (14) ST. PAUL'S SS II DIOBU, PHALGA | |
| | (15) UPE MPS BUNDU-AMA, PHALGA | |
| | (16) CPS LIGHT HOUSE, BONNY LGA | |
| | (17) CPS HALLIDAY, BONNY LGA | |

Writing of 'UBEC/RSUBEB/2017/SPF/FILE NO.' Insignia on all items

Package 1

Description of Items

Delivery Locations & LGA

- | | |
|---|--|
| (1) Table Tennis Board | (1) CPS ASARAM A IJA, ANDONI LGA |
| (2) Handball Post and Net | (2) SS II OBIBI UMUOGBA, OMUMA LGA |
| (3) Volleyball Stand and Net | |
| (4) Football Goal post and Net | (3) CPS OGHORO, ABUA/ODUAL LGA |
| (5) Basket Ball Stand and Net | |
| (6) Badminton Stand and Net | (4) CPS AKUKABI, ETCHE |
| (7) Judo Mat & 10 no. Judo Coats | |
| (8) Teakwando Mat& 10 no. Teakwando Coats | (5) CPS KAWA, KHANA LGA |
| (9) High Jump Stand & Crossbar | (6) CPS OMUOKOM OBIBI, ETCHE LGA |
| | (7) CPS CHUKWU-AMA, OGU/BOLO LGA |
| | (8) STATE SCHOOL ELE, OGU/BOLO LGA |
| | (9) ST. PAUL'S SS IBULUYA/DIKIBO, OKRIKA LGA |

LOT 2

RSUBEB/2017/PRIM/SPF/1/2

- | | |
|-------------------------|--|
| | (10) S.S. DUMO-AMA, OKRIKA LGA |
| | (11) CPS USOKUN, DEGEMA LGA |
| (10) High Jump Mattress | (12) CPS IZUOMA ASA, OYIGBO LGA |
| | (13) MPS II AZUABIE, OKRIKA LGA |
| | (14) CPS NKPOLU-RUMU IGBO, OBIO/AKPO LGA |
| | (15) UPE FOUCHEE |
| | (16) NATIONAL HIGH SCHOOL RUMUORO OGBAKIRI, EMOHUA LGA |
| | (17) CJSS OGBOGBO, OKRIKA LGA |

Writing of 'UBEC/RSUBEB/2017/SPF/FILE NO.' Insignia on all items

GOODS: PROCUREMENT AND SUPPLY OF SPORTS EQUIPMENT AND ACCESSORIES FOR PRIMARY SCHOOLS

Package 1	Description of Items	Delivery Locations and Lga
Lot 1	1. Hoe	
RSUBEB/	2. Shovel	
2017/	3. Spade	
AGRIC//I	4. Hand Trowel	
	5. Cutlass	
	6. Garden Fork	
	7. Hand Fork	
	8. Head Pan	
	9. Rake	
	10. Watering Can	
	11. Axe	
	12. Shear	
	13. Secateurs	
	14. Sickle	
	15. Pick Axe	
	16. Mattock	
	17. Harvesting Knife	
	18. Chisel	27 No. Newly Reconstructed Primary Schools
	19. File	See attached List
	20. Screw Driver	
	21. Wheel Barrow	
	22. Fertilizer, Suckers, Seed	
	Writing of 'UBEC/RSUBEB/2017/AGRIC/FILE NO.'" insignia on all items	

Goods: Procurement and Supply of Sports Equipment and Accessories For Junior Secondary Schools

Package 1	Description of Items	Delivery Locations and LGA	Qty	Duration
	1. Hoe		10	
	2. Shovel		10	
	3. Spade		10	
	4. Hand Trowel		10	
	5. Cutlass		10	

	6. Garden Fork		10	
	7. Hand Fork		10	
	8. Head Pan		10	
	9. Rake		10	
	10. Watering Can			
	11. Axe		10	
	12. Shear		10	
	13. secateur		10	
	14. Sickle	27 No. Newly Re constructed Secondary Schools: See attached List	10	
LOT 2	15. Pick Axe		10	8 weeks
	16. Mattock		10	
	17. Harvester knife		6	
RSUBEB/2017/AGRIC/1/2	18. Chisel		6	
	19. File		6	
	20. Screw Driver		6	
	21. Wheel Barrow		6	
	22. Fertilizer, Suckers, Seed		10	
	Writing of 'ubec/rsubeb/2017/Agric/file no .' insignia on all items			

GOODS: PROCUREMENT AND SUPPLY OF FURNITURE AND EQUIPMENT FOR VARIOUS E.M.I.S. DESK OFFICES

Package 1	Description of items	Delivery location and Lga	Qty	Duration
	1. Hp 2Gb processor 500gb memory core ii duo laptops		48	
	2. 3-in-1 Hp printer		48	
	3. executive L-shape Table	23 Igea office and board head quarters	48	
	4. Executive metal padded arm chair		48	
	5. Executive L-shape Desk		48	

LOT 1	Writing of 'ubec/rsubeb/2017/fs/file no. insignia on all items			8 weeks
RSUBEB/2017/EM IS /FS/1/1				

CATEGORIES OF REGISTRATION

S/no.	Registration	Registration fee(N) (Non Refundable)	Contract value (N)
-------	--------------	--------------------------------------	--------------------

1	A	75,000,00	55 million and above
2	B	50,000,00	30-55 Million
3	C	25,000,00	Below 30 Million

ACCOUNT NAME: RIVERS STATE UNIVERSAL BASIC EDUCATION BOARD (RSUBEB)
PORTHARCOURT ACCOUNT NO.: 0026326807

BANK NAME: UNITY BANK PLC.

TENDER PRE-QUALIFICATION REQUIREMENTS

- (1) Certificate of Incorporation with Form C02 and C07 for Limited Liability Companies
- (2) Company Profile
- (3) Evidence of registration as a contractor with RSUBEB PH
- (4) Tax Clearance for the last three years. .
- (5) Audited Accounts (for Limited Liability Companies) for the last three years
- (6) Reference Letter from your Bankers
- (7) Value Added Tax (V.A.T) Certificate
- (8) Tax Identification Number (T.I.N.) and Business Identification Number (B.I.N.) for both Limited Liability Companies and Enterprises inclusive of Stamp Duties.
- (9) Evidence of Verifiable experience on similar Contracts or Supplies executed

Work programme for proposed Tender

GENERAL INFORMATION

Interested Contractors who must have registered Business Names with the Corporate Affairs Commission and are duly registered with RSUBEB PH, may purchase Tender Documents at the office of the Director of Planning, Research and Statistics, RSUBEB, 16A Elechi Beach, Mile One Diobu, Port Harcourt for a non-refundable fee of Thirty Thousand (30,000.00) for all Supplies of Furniture and

Equipment and Fifty Thousand (50,000.00) Naira cash for each set of Tender Document for Reconstruction, Renovation, Construction, Completion and Fencing of Classroom respectively. All payment should be made to the account stated above and receipts should be obtained from the Account Department of the Board. Interested Bidders may obtain further information at the same address.

Tenders shall be returned in two sealed envelopes of Pre-qualification Information and Commercial contained in one package to the address above on or before 12 noon on 4th June, 2018. Late tenders will be rejected. Tenders shall be opened in the presence of Bidders who wish to attend at the Board Premises, 16A Elechi Beach, Port Harcourt. Only Commercial Tenders of Pre-qualified bidders shall be considered analysis.

All Tender packages should have contract package no., Lot No. and CONTRACT ID No. clearly set out in BLOCK LETTERS AT THE TOP RIGHT HAND SIDE OF THE TENDER PACKAGE.

Please note that Rivers State Universal Basic Education Board is NOT BOUND to accept the Lowest Tender.

VEN. DR. FYNEFACE N. AKAH JP

EXECUTIVE CHAIRMAN

R.S.U.B.E.B.P.H.